



ODISHA POWER TRANSMISSION CORPORATION LIMITED

(A Govt. of Odisha Undertaking)

OFFICE OF THE GENERAL MANAGER (ELECT.)

E.H.T. CONSTRUCTION CIRCLE

QR.No.C-5/1, GRIDCO COLONY, BHOINAGAR, BHUBANESWAR-22

(☎)FAX. (0674)-2546158 (G.M) / (☎) (0674)-2547463 (T.A) CIN: U40102OR2004SGC007553

File No.TW BAM-19,(Part File)/ 90⁽¹⁰⁾

/Dated 24.01.2020

OFFICE ORDER

Due to highest rates quoted by different experienced agencies/consultants against this office tender call notice No.GM-EHT(C)CIRCLE-BBSR 04/2019-20 dtd.05.11.2019 and subsequent corrigendums thereof which found 110.35% more than the sanctioned estimate, recommendation of the Circle Level Tender Committee(CLTC) and instruction of the competent authority, the said tender call notice for preparation of forest diversion proposal related to construction of 132KV D.C line from 132/33KV Grid sub-station, R.Udayagiri to 132/33KV Grid Sub-station,Paralakhemundi, is hereby cancelled.

[Handwritten Signature]
24/1/2020
General Manager (Elect.)

C.C to:

1. DGM,EHT(Constn.)Division, Berhampur for information. They are requested to re-cast the earlier sanctioned estimate and furnish the revised estimate for the above work as per the suggestion & recommendation of the CLTC for taking further needful action at this end.
Encl:Proceeding of CLTC.
2. Sr.GM(Constn.)Zone-1,OPTCL,BBSR for kind information. The tender is cancelled as per his instruction on note sheet vide letter No.227/SGM-1, dtd.22.01.2020.
3. Sr.GM(IT)OPTCL,BBSR for kind information. They are requested to display the above office order on the official web site of OPTCL.
4. CGM(Constn.)OPTCL,BBSR for kind information.
5. CGM(CF.)OPTCL,BBSR for kind information.
6. M/s Grow Green Consortium Pvt. Ltd. Plot No.5 & 12, Surya vihar, near Corporation Bank, Patia, BBSR for information.
7. M/s Centre for Envotech & Management Consultancy Pvt. Ltd.
1st floor, N-5/305, IRC village, Nayapalli,BBSR for information.
8. Cash Section/Notice Board for information