



# ଓଡିଶା ବିଦ୍ୟୁତ୍ ଶକ୍ତି ସଂଚାରଣ ନିଗମ ଲି.ଠ.

## ODISHA POWER TRANSMISSION CORPORATION LIMITED

(A Government of Odisha Undertaking)

Regd. Office: Janpath: Bhubaneswar-751022.

Telephone: (0674) 2540051 , Website: [www.optcl.co.in](http://www.optcl.co.in)

CIN: U4102OR2004SGC007553

### CORRIGENDUM NO. 05 DATED 01.11.2020

TO

e-TENDER NOTICE NO. **CPC-08 (I) to 08 (V) / 2020-21**

**Ref:** Request for Proposal for Selection and appointment of Consultant for “Undertaking complete assignment on turnkey basis to prepare the Forest Diversion Proposal and to facilitate obtaining the approval of using Forest land from MoEF, GOI (Forest clearance) under Forest (conservation) Act-1980 and amendments thereafter for:

1. PKG-08 (I) / 2020-21- 132kV DC Brajarajnagar- Lakhanpur Transmission line
2. PKG-08 (II) / 2020-21- 132kV DC Line from Paralakhemundi to 132/33kV Grid S/s, R. Udayagiri
3. PKG-08 (III) / 2020-21- 220kV DC Line from 400/220kV PGCIL Grid S/s, Keonjhar to 220/132/33kv Grid S/s, Turumunga at Godipokhari
4. PKG-08 (IV) / 2020-21- Associated 132kV line from 132/33kv Grid S/s, Boudh to Proposed 220/132/33kV Grid S/s, Kiakata
5. PKG-08 (V) / 2020-21- Associated 220kV line from 220/132 kV Grid S/s, Katapali to Proposed 220/132/33kV Grid S/s, Kiakata

**SI No.:1) Cl. No. 9.0 & 10.0(QR)** of Bid Document with Excel sheet of QR Schedule is revised and are uploaded here with for NIT No. **CPC- 08(I) –(V)/2020-21.**

Clause No.	Existing	Revised																		
<b>Clause No. 9.0</b>	<p><b>TIME SCHEDULE FOR COMPLETION OF WORK:</b> 6 (Six) Months: with interim mile stones from the date of contract as described below:</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 15%;">Step</th> <th style="width: 65%;">Activity</th> <th style="width: 20%;">Time from date of contract</th> </tr> </thead> <tbody> <tr> <td>Mile Stone-1</td> <td>Documentation and E-filing of FC application (Form A, Part 1) &amp; other activities as required.</td> <td>40 days</td> </tr> <tr> <td>Mile Stone-2</td> <td>Field verification report of DFO(s) (Form A, Part-II) &amp; other activities as required Inspection report by RCCF (Form A, Part-III) &amp; other activities as required. Recommendation by Nodal Officer ( FC Act), O/o. PCCF (From A, Past IV) &amp; other activities as required. Recommendations and submission for Forest Clearance by State Forest and Environment Dept. to MoEF, Govt. of India (From A, Past V) &amp; other activities as required.</td> <td>100 days</td> </tr> </tbody> </table>	Step	Activity	Time from date of contract	Mile Stone-1	Documentation and E-filing of FC application (Form A, Part 1) & other activities as required.	40 days	Mile Stone-2	Field verification report of DFO(s) (Form A, Part-II) & other activities as required Inspection report by RCCF (Form A, Part-III) & other activities as required. Recommendation by Nodal Officer ( FC Act), O/o. PCCF (From A, Past IV) & other activities as required. Recommendations and submission for Forest Clearance by State Forest and Environment Dept. to MoEF, Govt. of India (From A, Past V) & other activities as required.	100 days	<p><b>TIME SCHEDULE FOR COMPLETION OF WORK:</b> 9 (Nine) Months: with interim mile stones from the date of contract as described below:</p> <table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 15%;">Step</th> <th style="width: 65%;">Activity</th> <th style="width: 20%;">Time from date of contract</th> </tr> </thead> <tbody> <tr> <td>Mile Stone-1</td> <td>Documentation and E-filing of FC application (Form A, Part 1) &amp; other activities as required.</td> <td>60 days</td> </tr> <tr> <td>Mile Stone-2</td> <td>Field verification report of DFO(s) (Form A, Part-II) &amp; other activities as required Inspection report by RCCF (Form A, Part-III) &amp; other activities as required. Recommendation by Nodal Officer ( FC Act), O/o. PCCF (From A, Past IV) &amp; other activities as required. Recommendations and submission for Forest Clearance by State Forest and Environment Dept. to MoEF, Govt. of India (From A, Past V) &amp; other activities as required.</td> <td>150 days</td> </tr> </tbody> </table>	Step	Activity	Time from date of contract	Mile Stone-1	Documentation and E-filing of FC application (Form A, Part 1) & other activities as required.	60 days	Mile Stone-2	Field verification report of DFO(s) (Form A, Part-II) & other activities as required Inspection report by RCCF (Form A, Part-III) & other activities as required. Recommendation by Nodal Officer ( FC Act), O/o. PCCF (From A, Past IV) & other activities as required. Recommendations and submission for Forest Clearance by State Forest and Environment Dept. to MoEF, Govt. of India (From A, Past V) & other activities as required.	150 days
Step	Activity	Time from date of contract																		
Mile Stone-1	Documentation and E-filing of FC application (Form A, Part 1) & other activities as required.	40 days																		
Mile Stone-2	Field verification report of DFO(s) (Form A, Part-II) & other activities as required Inspection report by RCCF (Form A, Part-III) & other activities as required. Recommendation by Nodal Officer ( FC Act), O/o. PCCF (From A, Past IV) & other activities as required. Recommendations and submission for Forest Clearance by State Forest and Environment Dept. to MoEF, Govt. of India (From A, Past V) & other activities as required.	100 days																		
Step	Activity	Time from date of contract																		
Mile Stone-1	Documentation and E-filing of FC application (Form A, Part 1) & other activities as required.	60 days																		
Mile Stone-2	Field verification report of DFO(s) (Form A, Part-II) & other activities as required Inspection report by RCCF (Form A, Part-III) & other activities as required. Recommendation by Nodal Officer ( FC Act), O/o. PCCF (From A, Past IV) & other activities as required. Recommendations and submission for Forest Clearance by State Forest and Environment Dept. to MoEF, Govt. of India (From A, Past V) & other activities as required.	150 days																		

		Mile Stone-3	Stage –I Clearance (with conditions) by MoEF, Govt. of India & other activities as required	120 days		Mile Stone-3	Stage –I Clearance (with conditions) by MoEF, Govt. of India & other activities as required	180 days
		Mile Stone-4	Complying the stipulations of stage 1 clearance & other activities as required.	150 days		Mile Stone-4	Complying the stipulations of stage 1 clearance & other activities as required.	225 days
		Mile Stone-5	Stage-II clearance by MoEF, Govt. of India & other activities as required.	180 days		Mile Stone-5	Stage-II clearance by MoEF, Govt. of India & other activities as required.	270 days
<b>Cl. No. 10.1.1</b>	Bidder must have successfully completed at least two forest clearance activities for Stage-I & Stage-II during the last five years ending last day of the month previous to the month in which bid is invited. To this effect, the bidder must submit copy of the completion certificate from the client duly notarized along with the offer.				Bidder must have successfully completed at least two nos. forest clearance activities for Stage-I during the last five years.			
<b>Cl. No. 10.1.2</b>	The Bidder must be registered with Odisha Space Applications Centre (ORSAC) for preparation of Geo-referenced forest land map and DGPS survey of forest areas pertaining to the forest diversion proposal and must have successfully completed similar assignment of at least four Forest Diversion Proposals during the last three years reckoned from the date of opening of Techno-Commercial Bids. To this effect, the bidder must submit copy of the completion certificate from the client duly notarized along with the offer.				No change. As per TS.			
<b>Cl. No. 10.2</b>	<b>10.2 FINANCIAL CRITERIA:</b> (a) The Financial Requirement shall be in line with MAAT (Minimum Average Annual Turnover) as given below: CPC– 08(I)/(2020-21) -1.28 Cr CPC– 08(II)/(2020-21) -1.33 Cr CPC– 08(III)/(2020-21)- 1.27 Cr CPC– 08(IV)/(2020-21) -0.88 Cr CPC– 08(V)/(2020-21) -1.30 Cr The Minimum Average Annual Turnover (MAAT) requirement of the bidder (The Average of Best Three Financial Years out of the Last Five Financial Years preceding to the year of NIT) as indicated in the following Table-Fin-1 shall not be less than <b>the package wise MAAT indicated in above table</b> . In case the Bidder is in existence for less than three financial years, the average annual turnover shall be sum of turnover in the completed no of financial years divided by three for the purpose of meeting the above criteria. Turnover of the bidding company/firm on standalone basis only (excluding its associate companies/firms on Standalone Basis) shall be considered for arriving at Annual Turnover.				<b>10.2 FINANCIAL CRITERIA:</b> (a) The Financial Requirement shall be in line with MAAT (Minimum Average Annual Turnover) as given below: CPC– 08(I)/(2020-21) -0.128 Cr CPC– 08(II)/(2020-21) -0.133 Cr CPC– 08(III)/(2020-21)- 0.127 Cr CPC– 08(IV)/(2020-21) -0.088 Cr CPC– 08(V)/(2020-21) -0.130 Cr The Minimum Average Annual Turnover (MAAT) requirement of the bidder (The Average of Best Three Financial Years out of the Last Five Financial Years preceding to the year of NIT) as indicated in the following Table-Fin-1 shall not be less than <b>the package wise MAAT indicated in above table</b> . In case the Bidder is in existence for less than three financial years, the average annual turnover shall be sum of turnover in the completed no of financial years divided by three for the purpose of meeting the above criteria. Turnover of the bidding company/firm on standalone basis only (excluding its associate companies/firms on Standalone Basis) shall be considered for arriving at Annual Turnover.			

<p>While calculating the turnover, only consultancy related turnover shall be taken into consideration: Note:</p> <p>1. The bidder has to furnish the certificate from the Chartered Accountant (CA) certifying the Consultancy related Annual Turnover of the company/firm only (excluding its Associated Companies/firms on Standalone Basis) based on audited accounts of the last Five Financial Years. Net worth of the bidder during the last financial year shall be positive as per Chartered Accountant's Certificate.</p>	<p>While calculating the turnover, only consultancy related turnover shall be taken into consideration: Note:</p> <p>2. The bidder has to furnish the certificate from the Chartered Accountant (CA) certifying the Consultancy related Annual Turnover of the company/firm only (excluding its Associated Companies/firms on Standalone Basis) based on audited accounts of the last Five Financial Years. Net worth of the bidder during the last financial year shall be positive as per Chartered Accountant's Certificate.</p>
---	---

**SI No.:2)** Last date & time of on-line requisition of bid document, Last date & time of on-line submission of bid document and date & time of on-line opening of techno-commercial bid against e-tender Notice No. CPC- 08(I) –(V)/2020-21 is re-scheduled as below,

Bid Specificati on No.	Date & time of on-line requisition of bid document		Last date & time of on-line submission of bid document		Date & time of on-line opening of techno-commercial bid	
	EXISTING	REVISED	EXISTING	REVISED	EXISTNG	REVISED
Sr.G.M- CPC- TENDER- PKG- 01/2020-21	Upto Dt. 04.11.2020, 12.45PM	Upto Dt. 16.11.2020, 12.45PM	On Dt. 05.11.2020, 01.00PM	On Dt. 17.11.2020, 01.00PM	On or after Dt. 06.11.2020/ 03.00 PM	On or after Dt. 18.11.2020/ 03.00 PM

All other terms and conditions of the tender remain un-changed.

  
**SENIOR GENERAL MANAGER (CPC)**  
 email id- [sgm.cpc@optcl.co.in](mailto:sgm.cpc@optcl.co.in)