Schedules of Rates and Prices
PACKAGE-II (LOT-1)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-1)

Taxes and
Country of Unit aty. Unit Price® Total Price* | Duties
O”gm Forelgn Local
Item Description Foreign Currency CIF or CIP Currency Currency
1 2 3 4 5 6 7 8=5x7 9
Supply of materials for installation of 2x5 MVA, 33/11 kV GIS
1 indoor S/S with SCADA enabled equipment and conversion of
existing outdoor s/s to 2x8 MVA 33/11 kV indoor GIS S/S
Supply of 33kV Indoor GIS module for Feeder consisting of Circuit
1.1 |Breaker-1250 A, ,Disconnectors-1250 A and Earth Switchs & Current Nos 10
Transfermor (400-200/1-1-1A) as per Technical Specification.
Supply of 33kV Indoor GIS module for Transformer consisting of
1.2 [Circuit Breaker-1250 A,,Disconnectors-1250 A & Current Transfermor Nos 8
(400-200/1-1-1A) as per Technical Specification.
Supply of 33kV Indoor GIS module for Bus Coupler consisting of
Circuit Breaker-1250 A,,Disconnectors-1250 A & Current Transfermor Nos 1
(400-200/1-1-1A) as per Technical Specification.
13 Supply of 33/0.4kV 100 KVA Energy efficient Station Transformer Nos 4
Supply of 33/11kV , 5.0 MVA, Power Transformer as per Technical
1.4 A Nos 6
Specification.
Supply of 33/11kV , 8.0 MVA, Power Transformer as per Technical
1.4 A Nos 2
Specification.
Supply of Center Rotating, 36kV, 1250A, 25kA, Beam Mounted Single
1.5 |lsolator Double break Double Tandem With Earth Switch (For Nos 10
Incoming Line) - Outdoor Type
1.6 |Supply of 33kV, 200A, Horizontal type AB Switch complete Set (for sets 4
Station Trf. 100KVA, 33/0.43 kV)
1.7 |Supply of 33kV HG Fuse (for Station Trf. 100KVA, 33/0.4kV) sets 4
18 Supply of Center Rotating, 11kV, 1250A, 25kA, Single Isolator Double nos 19
break Double Tandem With Earth Switch
1.9 |Supply of 11kV Indoor AIS Panel consisting of Breaker-1250A, Bus- Nos 35
bar-1250A (Copper), CT (600-300/1-1-1A)
1.10 |[Supply of 10kV, 10kA, Metal Oxide, Surge Arrester - Outdoor type Nos 84
1.11 |Supply of RTU & Accessories with SCADA Compatibility sets 4
1.12 |Supply of materials for 3 nos. of H-Type Pole (7.25mtr) column
structure, 2 nos. of 5 mtr. I-beams , 19 nos. of Joist DPs (10 mtr. ), 18 MT 7

nos. of Joist DPs (9.6 mtr)




Supply of 33kV, Single Core, UG Cable, XLPE insulated , 630 sgmm,

1.13 mtr 3500
Copper
1.14 |Supply of 33kV, Single Core, UG Cable, XLPE insulated , 35 sqmm,
mtr 400
Copper
115 Supply of 11kV, Single Core, UG Cable, XLPE insulated , 630 sgmm, mtr 1800
Copper
1.16 |Supply of 11kV, Single Core, UG Cable, XLPE insulated , 630 sgmm,
mtr 7600
Copper
Supply of Out door heat shrink type cable termination kit , 33kV, XLPE,
117 |, Nos 72
Single Core 400sgmm, Copper
1.18 |Supply of Out door heat shrink type cable termination kit , 33kV, XLPE
Nos 16
, Three Core, 35 sqmm, Copper
Supply of Out door heat shrink type cable termination kit , 11 kV, XLPE
1.19 . Nos 36
, Single Core 630 sgqmm, Copper
Supply of Out door heat shrink type cable termination kit , 11 kV, XLPE
1.20 : Nos 76
, Single Core 400 sgqmm, Copper
Supply of In door heat shrink type cable termination kit , 33kV, XLPE ,
1.21 . Nos 72
Single Core 400 sgqmm, Copper
1.22 |Supply of In door heat shrink type cable termination kit , 11 kV, XLPE,
. Nos 36
Single Core 630 sgqmm, Copper
Supply of Indoor heat shrink type cable termination kit , 11 kV, XLPE,
1.23 . Nos 76
Single Core 400 sgmm, Copper
1.24 [Supply of Control Cable mtr 1840
195 Supply of Power Cables, LT PVC Three half Core, 95 sgqmm Cable (to mtr 500
) be connected at 0.4kV side of Stn. Trf)
1.26 |Supply of 48 V, 100 AH, maintenance free VRLA Battery Nos 4
127 Supply of 48V, 100A Float cum Boost Charger: (Float/Boost current as Nos 4
) recommended by VRLA Battery vendor)
1.28 . . . . .
Supply of materials for Watering system like 4 inch Dia bore well
with Quality Pipes, 0.5 HP submersivele pump, 1000 Its OH tank, Nos 4
Sanitary fittings,switch yard water hydrant system, tap for garden etc
Supply of materials for Control Room -Inclusive of doors, windows,
inner cable trench Two nos main doors with concrete pillars,beams in
Complete furnished in sq. mts., Sub-Station Switchyard Lighting ,
including supply of fixtures & Lamps (LED) of reputed make with switch
gear, Gl Conduit etc(125Wx4 sets for Switchyard, 70Wx4 sets for
1.29 control room. (Lighting fixtures are to be fixed rigidly on the Column at a Nos 4

suitable height with Gl tubular pole so that the required lux can be
maintained), 1.5 Ton capacity Split Air Conditioning units with Remote
control facility: Including supply of split Air contioning units 5Star rated,
voltage stabiliser, control boxes etc for completing the A.C scheme. (As
per specification) for control room ,Fire Fighting System (portable and
wheel mounted sets for control room)




Supply of materials for Civil works for all foundation,Cable

trench,boundry wall,Road,metal spreading,Drain,compound wall

1.30 [Contour survey (50 mts.x 40 mts.),Cutting, levelling (rolling
&compacting of filledup soil before taking measurement) within initial
lead of 50 Mtrs. Raising the height of substation yard above HFL.
TOTAL Column 8 to be carried forward to Schedule No. 5. Grand Summary
Name of Bidder
Signature of Bidder
Country of Origin Declaration Form
Item Description Country
Schedules of Rates and Prices
PACKAGE-II (LOT-1)
Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country (Annexure-1)
Total Sales
Unit aty | EXW Unit | Total EXW Price? | SalesTax Tax Entry Total Entry
Item Description Price’ (CST/VAT) | (CST/VAT) Tax Tax Total Price
1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 (11=6+8+10




Supply Of materials for installation of 2x5 MVA, 33/11 kV GIS

1 indoor S/S with SCADA enabled equipment and conversion of

existing outdoor s/s to 2x8 MVA 33/11 kV indoor GIS S/S
Supply of 33kV Indoor GIS module for Feeder consisting of Circuit

1.1 |Breaker-1250 A, ,Disconnectors-1250 A and Earth Switchs & Current Nos 10
Transfermor (400-200/1-1-1A) as per Technical Specification.
Supply of 33kV Indoor GIS module for Transformer consisting of

1.2 |Circuit Breaker-1250 A,,Disconnectors-1250 A & Current Transfermor Nos 8
(400-200/1-1-1A) as per Technical Specification.
Supply of 33kV Indoor GIS module for Bus Coupler consisting of
Circuit Breaker-1250 A,,Disconnectors-1250 A & Current Transfermor Nos 1
(400-200/1-1-1A) as per Technical Specification.

13 Supply of 33/0.4kV 100 KVA Energy efficient Station Transformer Nos 4
Supply of 33/11kV , 5.0 MVA, Power Transformer as per Technical

1.4 e Nos 6
Specification.
Supply of 33/11kV , 8.0 MVA, Power Transformer as per Technical

1.4 A Nos 2
Specification.
Supply of Center Rotating, 36kV, 1250A, 25kA, Beam Mounted Single

1.5 |lIsolator Double break Double Tandem With Earth Switch (For Nos 10
Incoming Line) - Outdoor Type

1.6 |Supply of 33kV, 200A, Horizontal type AB Switch complete Set (for sets 4
Station Trf. 100KVA, 33/0.43 kV)

1.7 |Supply of 33kV HG Fuse (for Station Trf. 100KVA, 33/0.4kV) sets 4

18 Supply of Center Rotating, 11kV, 1250A, 25kA, Single Isolator Double nos 19
break Double Tandem With Earth Switch

1.9 |Supply of 11kV Indoor AIS Panel consisting of Breaker-1250A, Bus- Nos 35
bar-1250A (Copper), CT (600-300/1-1-1A)

1.10 |Supply of 10kV, 10kA, Metal Oxide, Surge Arrester - Outdoor type Nos 84

1.11 |Supply of RTU & Accessories with SCADA Compatibility sets 4

1.12 |Supply of materials for 3 nos. of H-Type Pole (7.25mtr) column
structure, 2 nos. of 5 mtr. I-beams , 19 nos. of Joist DPs (10 mtr. ), 18 MT 7
nos. of Joist DPs (9.6 mtr)

113 Supply of 33kV, Single Core, UG Cable, XLPE insulated , 630 sgmm, mir 3500
Copper

1.14 |Supply of 33kV, Single Core, UG Cable, XLPE insulated , 35 sqmm,

mtr 400

Copper

115 Supply of 11kV, Single Core, UG Cable, XLPE insulated , 630 sgmm, mir 1800
Copper

1.16 [Supply of 11kV, Single Core, UG Cable, XLPE insulated , 630 sgmm,

mtr 7600

Copper

117 Supply of Out door heat shrink type cable termination kit , 33kV, XLPE, NoS 72

Single Core 400sgmm, Copper




1.18

Supply of Out door heat shrink type cable termination kit , 33kV, XLPE
, Three Core, 35 sgmm, Copper

Nos

16

1.19

Supply of Out door heat shrink type cable termination kit , 11 kV, XLPE
, Single Core 630 sgqmm, Copper

Nos

36

1.20

Supply of Out door heat shrink type cable termination kit , 11 kV, XLPE
, Single Core 400 sgqmm, Copper

Nos

76

121

Supply of In door heat shrink type cable termination kit , 33kV, XLPE ,
Single Core 400 sgqmm, Copper

Nos

72

1.22

Supply of In door heat shrink type cable termination kit , 11 kV, XLPE,
Single Core 630 sgqmm, Copper

Nos

36

1.23

Supply of Indoor heat shrink type cable termination kit , 11 kV, XLPE,
Single Core 400 sgqmm, Copper

Nos

76

1.24

Supply of Control Cable

mtr

1840

1.25

Supply of Power Cables, LT PVC Three half Core, 95 sgqmm Cable (to
be connected at 0.4kV side of Stn. Trf)

mtr

500

1.26

Supply of 48 V, 100 AH, maintenance free VRLA Battery

Nos

1.27

Supply of 48V, 100A Float cum Boost Charger: (Float/Boost current as
recommended by VRLA Battery vendor)

Nos

1.28

Supply of materials for Watering system like 4 inch Dia bore well
with Quality Pipes, 0.5 HP submersivele pump, 1000 Its OH tank,
Sanitary fittings,switch yard water hydrant system, tap for garden etc

Nos

1.29

Supply of materials for Control Room -Inclusive of doors, windows,
inner cable trench Two nos main doors with concrete pillars,beams in
Complete furnished in sq. mts., Sub-Station Switchyard Lighting ,
including supply of fixtures & Lamps (LED) of reputed make with switch
gear, Gl Conduit etc(125Wx4 sets for Switchyard, 70Wx4 sets for
control room. (Lighting fixtures are to be fixed rigidly on the Column at a
suitable height with Gl tubular pole so that the required lux can be
maintained), 1.5 Ton capacity Split Air Conditioning units with Remote
control facility: Including supply of split Air contioning units 5Star rated,
voltage stabiliser, control boxes etc for completing the A.C scheme. (As
per specification) for control room ,Fire Fighting System (portable and
wheel mounted sets for control room)

Nos

1.30

Supply of materials for Civil works for all foundation,Cable
trench,boundry wall,Road,metal spreading,Drain,compound wall
Contour survey (50 mts.x 40 mts.),Cutting, levelling (rolling
&compacting of filledup soil before taking measurement) within initial
lead of 50 Mtrs. Raising the height of substation yard above HFL.

Nos

TOTAL Column 6 to be carried forward to Schedule No. 5. Grand Summary

Name of Bidder




Signature of Bidder

Schedules of Rates and Prices
PACKAGE-Il (LOT-1)

Schedule No. 4 - Installation and Other Services (Annexure-1)

Unit Total Service
Service Tax
Unit Price® Total Price® Tax
Local Local Foreign Local Local
Currency | Foreign Currency Currency Currency | Currency Currency
ltem Description Unit Qty. Portion Portion Portion Portion Portion Portion
1 2 3 4 5 6 7=4x5 8=4x6 9 10

Transportation, Storing ,Erection, Testing & Commissioning and
1 Other Services of 2x5 MVA, 33/11 kV GIS S/S and conversion of
existing outdoor s/s to 3x8 MVA , 33/11 kV GIS S/S

Transportation, Storing ,Erection, Testing & Commissioning of 33kV

11 Indoor GIS Module 19
1.2 . . . . T
Transportation, Storing ,Erection, Testing & Commissioning of 100 KVA Nos 2
33/0.4kV Energy efficient Station Transformer
13 Transportation, Storing ,Erection, Testing & Commissioning of Nos 6
: 33/11kV, 5.0 MVA, Power Transformer
14 Transportation, Storing ,Erection, Testing & Commissioning of Nos 2

33/11kV, 8.0 MVA Power Transformer

1.6 |Transportation, Storing ,Erection, Testing & Commissioning of Single
Isolator Double break Double Tandem With Earth Switch (For Nos 10
Incoming Line) - Outdoor Type

Transportation, Storing ,Erection, Testing & Commissioning of 33kV,

L7 1200A, Horizontal type AB Switch (for Station Trf. 100KVA, 33/0.4kV) sets 4

1.8 |Transportation, Storing ,Erection, Testing & Commissioning of 33kV sets 2
HG Fuse (for Station Trf. 100KVA, 33/0.4kV)
Transportation, Storing ,Erection, Testing & Commissioning of Center

1.9 |Rotating, 11kV, 1250A, 25kA, Single Isolator Double break Double nos 19
Tandem With Earth Switch (for 3nos.Feeders)

1.10 [Transportation, Storing ,Erection, Testing & Commissioning of Nos
11kV Indoor AIS Panel consisting of Breaker-1250A, Bus-bar-1250A 35
(Copper), CT (600-300/1-1-1A)
Transportation, Storing ,Erection, Testing & Commissioning of 12kV, Nos

1.11 [10kA, Metal Oxide, Surge Arrester ( For 2 nos. Transformers & 3 nos. 84
Feeders) - Outdoor type

1.12 [Transportation, Storing ,Erection, Testing & Commissioning of RTU & sets 4

Accessories with SCADA Compatibility




1.13

Transportation, Storing ,Erection & Commissioning for 3 nos. of H-Type
Pole (7.25mtr) column structure, 2 nos. of 5 mtr. I-beams , 19 nos. of
Joist DPs (10 mtr. ), 18 nos. of Joist DPs (9.6 mtr)

MT

v

1.14

Transportation, Storing ,Laying, Testing & Commissioning of 33kV,
XLPE Single Core 630 sgmm Armoured UG Cable Laying

mtr

3500

1.15

Transportation, Storing ,Laying, Testing & Commissioning of 33kV,
XLPE Three Core 35 sgmm Armoured UG Cable

mtr

400

1.16

Transportation, Storing ,Laying, Testing & Commissioning of 11kV,
XLPE Single Core 630 sgmm Armoured UG Cable

mtr

1800

1.17

Transportation, Storing ,Laying, Testing & Commissioning of 11kV,
XLPE Single Core 400 sgqmm Armoured UG Cable

mtr

7600

1.18

Transportation, Storing ,Erection, Testing & Commissioning of Out door
heat shrink type cable termination kit , 33kV, XLPE Single Core 400
sgmm

Nos

72

1.19

Transportation, Storing ,Erection, Testing & Commissioning of Out door
heat shrink type cable termination kit , 33kV, XLPE Three Core 35
sgmm

Nos

16

1.20

Transportation, Storing ,Erection, Testing & Commissioning of Out door
heat shrink type cable termination kit , 11 kV, XLPE Single Core 630
sgmm

Nos

36

1.21

Transportation, Storing ,Erection, Testing & Commissioning of Out door
heat shrink type cable termination kit , 11 kV, XLPE Single Core 400
sgmm

Nos

76

1.22

Transportation, Storing ,Erection, Testing & Commissioning of In door
heat shrink type cable termination kit , 33kV, XLPE Single Core 400
sgmm

Nos

72

1.23

Transportation, Storing ,Erection, Testing & Commissioning of In door
heat shrink type cable termination kit , 11 kV, XLPE Single Core 630
sgmm

Nos

36

1.24

Transportation, Storing ,Erection, Testing & Commissioning of Indoor
heat shrink type cable termination kit , 11 kV, XLPE Single Core 400
sgmm

Nos

76

1.25

Transportation, Storing ,Laying, Testing & Commissioning of Control
Cable

mtr

1840

1.26

Transportation, Storing ,Laying, Testing & Commissioning of Power
Cables, LT PVC Three half Core 95 sgqmm Cable (to be connected at
0.4kV side of Stn. Trf)

mtr

500

1.27

Transportation, Storing ,Erection, Testing, Commissioning & Installation
of 48 V, 100 AH, maintenance free VRLA Battery (Set. 4 Nos of 12V
Battery)

Nos

1.28

Transportation, Storing ,Erection, Testing & Commissioning of 48V,
100A Float cum Boost Charger: (Float/Boost current as recommended
by VRLA Battery vendor)

Nos

1.29

Transportation, Storing, Drilling & Commissioning of Watering
system like 4 inch Dia bore well , 0.5 HP submersivele pump, 1000 Its
OH tank, Sanitary fittings,switch yard water hydrant system, tap for
garden etc

Nos




Transportation, Storing ,Erection, Testing, Installation &
Commissioning of Control Room Settings -Inclusive of doors,
windows, inner cable trench Two nos main doors with concrete
pillars,beams in Complete furnished in sq. mts. , Sub-Station
Switchyard Lighting , including supply of fixtures & Lamps (LED) of
reputed make with switch gear, GI Conduit etc(125Wx4 sets for

1.30 |Switchyard, 70Wx4 sets for control room. (Lighting fixtures are to be Nos 4
fixed rigidly on the Column at a suitable height with GI tubular pole so
that the required lux can be maintained), 1.5 Ton capacity Split Air
Conditioning units with Remote control facility: Including supply of split
Air contioning units 5Star rated, voltage stabiliser, control boxes etc for
completing the A.C scheme. (As per specification) for control room, Fire
Fighting System (portable and wheel mounted sets for control room)
131 Transportation, Storing and Construction of Civil works for all
foundation,Cable trench,boudry wall,Road,metal
spreading,Drain,compound wall Contour survey (50 mts.x 40 Nos 4
mts.),Cutting, levelling (rolling &compacting of filledup soil before taking
measurement) within initial lead of 50 Mtrs.
132 Transportation, Storing and Construction of Plinth elevation upto 2mtr Nos 4
height from the ground level,Leveling and filling of land
1.33 . .
Miscellaneous Charges (for completeness of the project) LS 1
TOTAL Columns 7 and 8 to be carried forward to Schedule No. 5. Grand Summary
Name of Bidder
Signature of Bidder
Schedules of Rates and Prices
PACKAGE-II (LOT-1)
Schedule No. 5 - Grand Summary (Annexure-1)
Total *
Schedul Title otal
e No. Foreign Local
1) 1.1 [Plant and Mandatory Spare Parts Supplied from Abroad
12 Plant and Mandatory Spare Parts Supplied from Within the Employer’s
) Country
1.3 |Design Services
1.4 [Installation and Other Services

GRAND TOTAL to be carried forward to Letter of Bid




Name of Bidder

Signature of Bidder




Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-2)

Taxes anH
) Unit Price® Total Price’|  Duties
Country of Unit Qty. Foreign Toca
Item Description Origin Foreign Currency | CIF or CIP Currency Currency
1 2 3 4 5 6 7 8=5x7 9
Supply of materials for installation of Compact type SF-6 gas
insulated, stainless steel tank, 35kV class ,extendable, Ring Main
2 Units with 33kV class motorized load break switches with fault
passage indicator and VCB with protective relays , compatible for
Distribution SCADA/ Automation (in future) fitted with motor operated
spring loadings with following configuration.
Supply of materials for 2(Two) nos. load break switches with 2 (Two) nos.
2.1 |VCB for 33kV,UG cables, Single Core,XLPE insulated, 300 sq mm Copper, Set. 5
in /out for ring formation between two sources and for future connectivity
Supply of Earthing materials pipe type for grounding (Single Electrode with
2.2 ) . - Sets. 25
accessories) with Gl Flat 50x6mm size
2.3 |Supply of materials for Foundation of RMUs Nos. 5
2.4 |Supply of materials for Galvanized Fencing around each RMU Nos. 5
TOTAL Column 8 to be carried forward to Schedule No. 5. Grand Summary
Name of Bidder
Signature of Bidder
Country of Origin Declaration Form
Item Description Country
Schedules of Rates and Prices
PACKAGE-II (LOT-1)
Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country (Annexure-2)
Total Sales
Unit aty EXW Unit Sales Tax Tax Entry
Item Description Price’ Total EXW Price’ (CST/VAT) | (CST/VAT) Tax Total Entry Tax | Total Price




1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 11=6+8+10
Supply of Compact type SF-6 gas insulated, stainless steel tank,35kV
class, extendable, Ring Main Units with 33kV class motorized load
2 break switches with fault passage indicator and VCB with protective
relays , compatible for Distribution SCADA/ Automation (in future)
fitted with motor operated spring loadings with following
configuration.
Supply of materials for 2(Two) nos. load break switches with 2 (Two) nos.
2.1 |VCB for 33kV,UG cables, Single Core,XLPE insulated, 300 sq mm Copper, Set. 5
in /out for ring formation between two sources and for future connectivity
Supply of Earthing materials pipe type for grounding (Single Electrode with
2.2 . . s Sets. 25
accessories) with Gl Flat 50x6mm size
2.3 |Supply of materials for Foundation of RMUs Nos. 5
2.4 |Supply of materials for Galvanized Fencing around each RMU Nos. 5
TOTAL Column 6 to be carried forward to Schedule No. 5. Grand Summary
Name of Bidder
Signature of Bidder
Schedules of Rates and Prices
PACKAGE-II (LOT-1)
Schedule No. 4 - Installation and Other Services (Annexure-2)
Unit Service| Total Service
Tax Tax
Unit Price® Total Price*
Cocal Tocal Foreign Cocal
Currency Foreign Currency Currency Currency Currency |Local Currency
ltem Description Unit Qty. Portion Portion Portion Portion Portion Portion
1 2 3 4 5 6 7=4x5 8=4x6 9 10
TransportaTtlon, Storing ,Installation, Testing & Commissioning and
Other Services of Compact type SF-6 gas insulated, stainless steel
tank,35kV class ,extendable, Ring Main Units with 33kV class
2 motorized load break switches with fault passage indicator and VCB
with protective relays , compatible for Distribution SCADA/
Automation (in future) fitted with motor operated spring loadings with
followina confiauration.
Transportation, Storing ,Installation, Testing & Commissioning of 2(Two) nos.
21 load break switches with 2 (Two) nos. VCB for 33kV,UG cables, Single Sets 5

Core,XLPE insulated, 300 sq mm Copper, in /out for ring formation between
two sources and for future connectivity




Transportation, Storing ,Erection, Testing & Commissioning of Earthing

2.2 |materials pipe type for grounding (Single Electrode with accessories) with Gl Sets. 25
Flat 50x6mm size
2.3 [Transportation, Storing ,Erection & Testing of Foundation for RMUs Nos. 5
2.4 |Transportation, Storing & Erection of Galvanized Fencing around each RMU Nos. 5
TOTAL Columns 7 and 8 to be carried forward to Schedule No. 5. Grand Summary
Name of Bidder
Signature of Bidder
Schedules of Rates and Prices
PACKAGE-II (LOT-1)
Schedule No. 5 - Grand Summary (Annexure-2)
1
Schedul Title Total
e No. Foreign Local
2) 2.1 |Plant and Mandatory Spare Parts Supplied from Abroad
29 Plant and Mandatory Spare Parts Supplied from Within the Employer’s
i Country
2.3 |Design Services
2.4 |Installation and Other Services

GRAND TOTAL to be carried forward to Letter of Bid

Name of Bidder

Signature of Bidder




Schedules of Rates and Prices
PACKAGE-II (LOT-1)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-3)

Taxes an
) Unit Price® Total Price* Duties
Country of Unit Qty. Torelgn Torelgn Tocal
Item Description Origin Currency CIF or CIP Currency Currency
1 2 3 4 5 6 7 8=5x7 9
Supply of materials for construction of 33 kV Over Head
D/C Lines on NBLS towers with 232 sq.mm and in H-Type
3 poles with 148 sg.mm AAA Conductors.
Supply of materials for construction of NBLS Tower to
withstand 300 km/h wind speed for AAAC 232 sq mm MT 340.08
31 Conductor as per design drawing
Supply of materials for construction of H-Type Pole to
withstand 300 km/h wind speed for AAAC 148 sq mm MT 2807
3.2 [Conductor as per design drawing
3.3 |Supply of AAAC 232 sgqmm. Conductor for D/C Line kM 53.10
3.4 |Supply of AAAC 148 sqmm. Conductor for D/C Line kM 683.79
Supply of 33 kV, 70KN, Disc Insulators( Polymer ) for Tangent Set 13794
3.5 [towers
Supply of 33 kV, 70KN, Disc Insulators( Polymer ) for Tension Set 1452
3.6 towers
Supply of materials for Single suspension hardware both for Set 13794
3.7 |AAAC 232 & 148 sq mm Conductor
Supply of materials for Single tension hardware both for AAAC Set 1452
3.8  |232 & 148 sq mm Conductor
3.9 Supply of Earth electrodes Pipe type Nos 2420
3.10 |Supply of Danger Boards Nos 2420
3.11 |Supply of Circuit plates Nos 4840
3.12  |Supply of Phase plates Nos 14520
3.13  |Supply of Number plates Nos 2420
3.14  |Supply of Anti climbing Divices Nos 2420
Supply of Conductor accessories for AAAC 232 sq mm
3.15 |conductor
3.15.1|Supply of materials for Mid span joints Nos 44
3.15.2|Supply of Repair sleeves Nos 18
3.15.3|Supply of Vibration damper Nos 1046
Supply of Conductor accessories for AAAC 148 sq mm
3.16 [conductor
3.16.1|Supply of materials for Mid span joints Nos 561
3.16.2|Supply of Repair sleeves Nos 225
3.16.3|Supply of Vibration damper Nos 13474
Supply of materials for construction of 33 kV Outdoor Bay Nos 1
3.17 |Arrangement for GIS 33/11kV S/s
Supply of materials for construction of 33 kV Outdoor Bay Nos 11
3.18 |Arrangement for 33/11kV S/s
Supply of materials for Foundations for NBLS Towers & H-
3.19 |[type Pole
3.19.1|Reinforcement steel MT 220.62
3.19.2|Cement 1:2:4 MT 1765




TOTAL Column 8 to be carried forward to Schedule No. 5. Grand Summary::l

Name of Bidder

Signature of Bidder

Country of Origin Declaration Form

Item Description Country
Schedules of Rates and Prices
PACKAGE-II (LOT-1)
Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country (Annexure-3)
Total Sales
Unit Qty EXW Unit | Total EXw | SalesTax Tax Entry Total Entry
Item Description Price’ Price’ (CST/VAT) | (CST/VAT) Tax Tax Total Price
1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 | 11=6+8+10
Supply of materials for construction of 33 kV Over Head
D/C Lines on NBLS towers with 232 sq.mm and in H-Type
3 poles with 148 sq.mm AAA Conductors.
Supply of materials for construction of NBLS Tower to
withstand 300 km/h wind speed for AAAC 232 sq mm MT 340.08
3.1 [conductor as per design drawing
Supply of materials for construction of H-Type Pole to
withstand 300 km/h wind speed for AAAC 148 sq mm MT 2807
3.2 [conductor as per design drawing
3.3 |Supply of AAAC 232 sgqmm. Conductor for D/C Line kM 53.10
3.4 [Supply of AAAC 148 sgmm. Conductor for D/C Line kM 683.79
a5 Supply of 33 kV, 70KN, Disc Insulators( Polymer ) for Tangent Set 13794
. towers
26 Supply of 33 kV, 70KN, Disc Insulators( Polymer ) for Tension Set 1452
. towers
Supply of materials for Single suspension hardware both for Set 13794
3.7 |AAAC 232 & 148 sq mm Conductor
Supply of materials for Single tension hardware both for AAAC Set 1452
3.8  [232 & 148 sq mm Conductor
3.9 [Supply of Earth electrodes Pipe type Nos 2420
3.10 |Supply of Danger Boards Nos 2420
3.11 |Supply of Circuit plates Nos 4840
3.12  |Supply of Phase plates Nos 14520
3.13  |Supply of Number plates Nos 2420
3.14  |Supply of Anti climbing Divices Nos 2420
Supply of Conductor accessories for AAAC 232 sq mm
3.15 |conductor
3.15.1|Supply of materials for Mid span joints Nos 44
3.15.2|Supply of Repair sleeves Nos 18
3.15.3|Supply of Vibration damper Nos 1046
Supply of Conductor accessories for AAAC 148 sq mm
3.16 [conductor




3.16.1|Supply of materials for Mid span joints Nos 561
3.16.2|Supply of Repair sleeves Nos 225
3.16.3|Supply of Vibration damper Nos 13474
3.17 |33 kV Outdoor Bay Arrangement for GIS 33/11kV S/s Nos 1
3.18 |33 kV Outdoor Bay Arrangement for 33/11kV S/s Nos 11

Supply of materials for Foundations for NBLS Towers & H-
3.19 |type Pole
3.19.1|Reinforcement steel MT 220.62
3.19.2|cement 1:2:4 MT 1765

TOTAL Column 6 to be carried forward to Schedule No. 5. Grand Summary
Name of Bidder
Signature of Bidder
Schedules of Rates and Prices
PACKAGE-II (LOT-1)
Schedule No. 4 - Installation and Other Services (Annexure-3)
Unit Service Total
Tax Service Tax
Unit " Unit Price* Total Price*
Q- Local Foreign Local Foreign Local Local
Currency Currency Currency Currency Currency Currency
Item Description Portion Portion Portion Portion Portion Portion
1 2 3 4 5 6 7=4x5 8=4x6 9 10
Transportation, Storing ,Erection, Testing &
Commissioning and Other Services of 232 sq.mm and 148
3 sq.mm D/C AAAC conductors for 33 kV OH lines

Transportation, Storing ,Erection, Testing & Commissioning of

NBLS Tower to withstand 300 km/h wind speed for AAAC MT 340.08
31 232 sq mm Conductor as per design drawing

Transportation, Storing ,Erection, Testing & Commissioning of

H-Type Pole to withstand 300 km/h wind speed for AAAC MT 2807
32 148 sq mm Conductor as per design drawing

Transportation, Storing ,Stringing of AAAC 232 sqmm. KM 53.10
33 |conductor for D/C Line :

Transportation, Storing ,Stringing of AAAC 148 sqmm.
34 |conductor for D/C Line kM 68379

Transportation, Storing & fixing of 33 kV, 70KN Insulator

(Polymer) for Tangent towers Both for AAC 232 & 148 sq mm Set 13794
35 Conductor including hardware fittings & other accessories.

Transportation, Storing & fixing of 33 kV, 70KN Insulator

(Polymer) for Tension towers Both for AAC 232 & 148 sq mm Set 1452
36 Conductor including hardware fittings & other accessories.

Transportation, Storing ,Installation, Testing & Commissioning Nos 2420
3.7 |of Earth electrodes for Line
3.8 |Fixing of Circuit plates Nos 4840
3.9 Fixing of Phase plates Nos 14520
3.10 |Fixing of Number plates, Danger Boards, Anti climbing devices Nos 2400

Fixing of Conductor accessories for AAAC 232 sq mm
3.11 |conductor
3.11.1|Fixing of Mid span joints Nos 44




3.11.2|Fixing of Repair sleeves Nos 18
3.11.3|Fixing of Vibration damper Nos 1046
Fixing of Conductor accessories for AAAC 148 sq mm
3.12 |conductor
3.12.1|Fixing of Mid span joints Nos 561
3.12.2|Fixing of Repair sleeves Nos 225
3.12.3|Fixing of Vibration damper Nos 13474
Transportation, Storing ,Erection, Testing & Commissioning of Nos 1
3.13 |33 kV Outdoor Bay Arrangement for GIS 33/11kV S/s
Transportation, Storing ,Erection, Testing & Commissioning of Nos 11
314 |33 KV Outdoor Bay Arrangement for 33/11kV S/s
3.15.1|Soil excavation & Back filling Cum 9231
3.13.2|Reinforcement steel for NBLS Towers MT 220.62
Construction of Foundations of NBLS Towers & H-Type Pole
3.13.3|Concrete 1:2:4 Cum 5430
TOTAL Columns 7 and 8 to be carried forward to Schedule No. 5. Grand Summary|
Name of Bidder
Signature of Bidder
Schedules of Rates and Prices
PACKAGE-II (LOT-1)
Schedule No. 5 - Grand Summary (Annexure-3)
1
Schedule Title Total
No. Foreign Local
3) 3.1 |Plant and Mandatory Spare Parts Supplied from Abroad
32 Plant and Mandatory Spare Parts Supplied from Within the
) Employer’s Country
3.3 |Design Services
3.4 [Installation and Other Services

GRAND TOTAL to be carried forward to Letter of Bid

Name of Bidder

Signature of Bidder




Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-4)

Taxes and |
Unit Price* Total Price’|  Duties
Country Foreign Foreign Local
Item Description of Origin Unit Qty. Currency | CIFor CIP | Currency Currency
1 2 3 4 5 6 7 8=5x7 9
4 Supply of materials for laying of 33kV, Single Core, UG Cable,

XLPE Insulated, 300 sgqmm Copper (Drum size: 500m)

Supply of 33kV, Single Core, UG Cable, XLPE Insulated, 300 sgmm
4.1 Copper with extruded semi conducting screen and corrugated Km 190.58

Copper Sheath

Supply of Straight Through joint for Single Core, UG Cable, XLPE
42 insulated, 300 sq mm Copper Nos 1086
43 Supply of Termination for Single Core, UG Cable, XLPE Insulated, Nos 9%

300 sgqmm Copper

Supply of High Density Polyethylene(HDPE) pipe 10 inch diameter
4.4 : K Km 12.1

for Road/Railway crossing
45 Supply of 36 inch/18 inch RCC Cover Tiles Km 60.5

Supply of materials for 33KV Bay in S/S with outddor / indoor
4.6 : . . . L . Nos 17

electrical equipment including structure a civil foundation

TOTAL Column 8 to be carried forward to Schedule No. 5. Grand Summary
Name of Bidder
Signature of Bidder
Country of Origin Declaration Form

Item Description Country

Schedules of Rates and Prices
PACKAGE-II (LOT-1)



Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country (Annexure-4)

Total Sales
EXW Unit | Total Exw | SalesTax Tax Entry | total Entry
Item Description Unit Qty Price’ Price’ (CST/VAT) | (CST/VAT) Tax Tax Total Price
1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 |[11=6+8+10
4 Supply of materials for laying of 33kV, Single Core, UG Cable,
XLPE Insulated, 300 sgqmm Copper (Drum size: 500m)
Supply of 33kV, Single Core, UG Cable, XLPE Insulated, 300 sgmm
4.1 Copper with extruded semi conducting screen and corrugated Km 190.58
Copper Sheath
Supply of Straight Through joint for Single Core, UG Cable, XLPE
42 insulated, 300 sqg mm Copper Nos 1086
43 Supply of Termination for Single Core, UG Cable, XLPE Insulated, Nos 9%
300 sqmm Copper
Supply of High Density Polyethylene(HDPE) pipe 10 inch diameter
4.4 : h Km 12.1
for Road/Railway crossing
4.5 Supply of 36 inch/18 inch RCC Cover Tiles Km 60.5
Supply of materials for 33KV Bay in S/S with outddor / indoor
4.6 : K - X - - Nos 17
electrical equipment including structure a civil foundation
TOTAL Column 6 to be carried forward to Schedule No. 5. Grand Summary
Name of Bidder
Signature of Bidder
Schedules of Rates and Prices
PACKAGE-II (LOT-1)
Schedule No. 4 - Installation and Other Services (Annexure-4)
Unit Service Total
Tax Service Tax
Unit Price’ Total Price®
Local Foreign Local Foreign Local Local
Currency Currency Currency Currency Currency Currency
Item Description Unit Qty. Portion Portion Portion Portion Portion Portion
1 2 3 4 5 6 7=4x5 8=4x6 9 10

Transporting, Storing, Laying, Testing and Commissioning of
4 and Other Services Of materials for laying of 33kV, Single Core,
UG Cable, XLPE Insulated, 300 sgqmm Copper

Transporting, Storing, Laying, Testing and Commissioning of 33kV,
4.1 Single Core, UG Cable, XLPE Insulated, 300 sqmm Copper (80% of Km 50.82
total length through Open Trench)




Transporting, Storing, Laying, Testing and Commissioning of 33kV,

4.2 Single Core, UG Cable, XLPE Insulated, 300 sqmm Copper (20% of Km 12.71
total length through Micro Tunneling)
43 Reconstrucnon_ of damage(_j road & other utilities to bring its origional Km 50.82
shape after laying of cable in open trench.
4.4 Marking of Cable Route including Civil Works LS 1
Transporting, Storing, Erection, Testing and Commissioning of
4.5 Straight through jointing for 33kV, Single Core, UG Cable, XLPE Nos. 362
insulated, 300 sqg mm Copper
Transporting, Storing, Erection, Testing and Commissioning of
4.6 Termination jointing for 33kV, Single Core, UG Cable, XLPE Nos. 32
insulated, 300 sqg mm Copper
Transporting, Storing, Erection, Testing and Commissioning of 33KV
4.7 N . ) Nos. 17
bay(incl. structure & civil foundation)
TOTAL Columns 7 and 8 to be carried forward to Schedule No. 5. Grand Summary
Name of Bidder
Signature of Bidder
Schedules of Rates and Prices
PACKAGE-II (LOT-1)
Schedule No. 5 - Grand Summary (Annexure-4)
1
Schedule Title Total
No. Foreign Local
4)4.1 |Plant and Mandatory Spare Parts Supplied from Abroad
42 Plant and Mandatory Spare Parts Supplied from Within the
) Employer’s Country
4.3 Design Services
4.4 Installation and Other Services

GRAND TOTAL to be carried forward to Letter of Bid

Name of Bidder

Signature of Bidder




Schedules of Rates and Prices

PACKAGE-2 (LOT-)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-5)

Total Taxes and
Unit Qty. Unit Price® Price’ Duties
Country Foreign Foreign Toca
Item Description of Origin Currency | CIF or CIP | Currency | Currency
1 2 3 4 5 6 7 8=5x7 9
5 Supply of materials for installation of SCADA-DMS
eauinment
51 Supply of materials for installation of Remote Terminal Units LS 1
Supply of materials for installation of Interfaces Optical and
5.2 L LS 1
digital Unmanaged
Supply of materials for installation of SCADA and database
53 N . Nos. 1
functions for Autonagar (redundancy built)
Supply of materials for laying of Cables and other associated
5.4 LS 1
hardware
Supply of materials for erection of Services covering
55 H . ., . U LS 1
Engineering, Wiring Testing & Commissioning
5.6 Supply of materials for Integration to Master SCADA system LS 1
5.7 Supply of materials for Control room, furniture and fixtures LS 1
58 Supply of materials for SCADA-DMS Communication
’ Equipment
581 Supply of materials for SDH Base OLT Equipment with NoS 23
e 2xCentral processing Cards, Distributed dual power Supply :
582 Supply of materials for Agg. Cards with 2x STM1, 2x E1 and 4 NoS. 26
FE ports
583 Supply of materials for STM-1 SFP Nos. 50
5.8.4 Supply of materials for DDF Nos. 23
5.8.5 Supply of materials for Ethernet DDF Nos. 23
5.8.6 Supply of materials for Installation accessories Nos. 23
5.8.7 Supply of materials for NMS (1 server, Licences, 4 Craft NOS. 1
terminals)
5.9 Supply of materials for Mandatory Spares
Supply of materials for SDH Base Equipment with 2xCentral
5.9.1 processing Cards, Distributed dual power Supply cards and Nos. 1
accessories (10%)
5.10 Supply of materials for Services-Equipment
5.10.1 Supply of site testing and Commissioning for SDH Nos. 23
5.10.2 Supply of site testing and Commissioning for NMS system Nos. 1
5103 Training for Nominated Engineers (No of engineers 10, 5 day NOS. 1

each, one batch)




5.11 Supply of materials for OFC Cable
5.15.1 Supply of materials for, Unarmored, 12 fiber OF cable as per Kkm 160
G.652D specs
5.15.2 Supply of materials for, HDPE duct (40/33 mm) Services-OF Kkm 160
Cable
5153 Supply of materials for Laying of duct and OFC along with UG Kkm 85
power cable
5.15.4 Supply of materials for Laying of duct and OFC as standalone Kkm 75
as per BSNL specs
Supply of materials for Supply of materials for Procurement of
5.155 3G SIM's (2+25) Nos. 46
512 Supply of materials for Fibre Optic Micro SCADA-DMS
) equipments
5121 Supply of materials for 16 fiber Arm km 56.673
5.12.2 Supply of materials for 8 fiber Arm km 70.072
5.12.3 Supply of materials for Fiber optic terminal units and accessory LS 1
513 Supply of materials for Supply of materials for Mini RTUs
’ in Micro SCADA-DMS equipments
5.13.1 Supply of materials for Cat i for DTCs Nos. 157
5.13.2 Supply of materials for Cat ii for RMU Nos. 94
5.13.3 Supply of materials for Cat iii for S/S Nos. 10
5.14 Supply of materials for SCADA Equipment (Servers, GPS,
) o/p console printers etc.)
Supply of materials for and Installation of SCADA Equipment
5.14.1 . LS 1
(Servers, GPS, o/p console printers etc.)
5.15 Supply of materials for SCADA software LS 1
5.16 Supply of materials for SCADA special DMS software LS 1

TOTAL Column 8 to be carried forward to Schedule No. 5. Grand Summary

Country of Origin Declaration Form

Name of Bidder

Signature of Bidder

Iltem

Description

Country

Schedules of Rates and Prices
PACKAGE-2 (LOT-I)




Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country (Annexure-5)

Total Sales
EXW Unit | Total Exw | Sales Tax | Tax Entry | Total Entry
Iltem Description Unit Qty Pricet Price® (CST/VAT) | (CSTIVAT) Tax Tax Total Price
1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 11=6+8+10
5 Supply of materials for installation of SCADA-DMS
equipment
5.1 Supply of materials for installation of Remote Terminal Units LS 1
Supply of materials for installation of Interfaces Optical and
52 L LS 1
digital Unmanaged
5.3 Supply of materials for installation of SCADA and database Nos 1
) functions for Autonagar (redundancy built) i
Supply of materials for laying of Cables and other associated
5.4 LS 1
hardware
Supply of materials for erection of Services covering
55 : . - . N LS 1
Engineering, Wiring Testing & Commissioning
5.6 Supply of materials for Integration to Master SCADA system LS 1
5.7 Supply of materials for Control room, furniture and fixtures LS 1
58 Supply of materials for SCADA-DMS Communication
) Equipment
581 Supply of materials for SDH Base OLT Equipment with Nos 23
o 2xCentral processing Cards, Distributed dual power Supply :
5.8.2 Supply of materials for Agg. Cards with 2x STM1, 2x E1 and 4 NOS. 26
FE ports
5.8.3 Supply of materials for STM-1 SFP Nos. 50
5.8.4 Supply of materials for DDF Nos. 23
5.85 Supply of materials for Ethernet DDF Nos. 23
5.8.6 Supply of materials for Installation accessories Nos. 23
587 Sup;_)ly of materials for NMS (1 server, Licences, 4 Craft NoS. 1
terminals)
5.9 Supply of materials for Mandatory Spares
Supply of materials for SDH Base Equipment with 2xCentral
59.1 processing Cards, Distributed dual power Supply cards and Nos. 1
accessories (10%)
5.10 Supply of materials for Services-Equipment
5.10.1 Supply of site testing and Commissioning for SDH Nos. 23
5.10.2 Supply of site testing and Commissioning for NMS system Nos. 1
5.10.3 Training for Nominated Engineers (No of engineers 10, 5 day NOS. 1
each, one batch)
5.11 Supply of materials for OFC Cable
5151 Supply of materials for, Unarmored, 12 fiber OF cable as per Kkm 160
G.652D specs
5.15.2 Supply of materials for, HDPE duct (40/33 mm) Services-OF Kkm 160
Cable
5.15.3 Supply of materials for Laying of duct and OFC along with UG Kkm 85

power cable




5.15.4 Supply of materials for Laying of duct and OFC as standalone Kkm 75
as per BSNL specs
Supply of materials for Supply of materials for Procurement of
5155 |35 Sims (2+25) Nos. 46
512 Supply of materials for Fibre Optic Micro SCADA-DMS
) equipments
5121 Supply of materials for 16 fiber Arm km 56.673
5.12.2 Supply of materials for 8 fiber Arm km 70.072
5.12.3 Supply of materials for Fiber optic terminal units and accessory LS 1
5.13 Supply of materials for Supply of materials for Mini RTUs
) in_Micro SCADA-DMS equipments
5.13.1 Supply of materials for Cat i for DTCs Nos. 157
5.13.2 Supply of materials for Cat ii for RMU Nos. 94
5.13.3 Supply of materials for Cat iii for S/S Nos. 10
514 Supply of materials for SCADA Equipment (Servers, GPS,
) o/p console printers etc.)
Supply of materials for and Installation of SCADA Equipment
5.14.1 . LS 1
(Servers, GPS, o/p console printers etc.)
5.15 Supply of materials for SCADA software LS 1
5.16 Supply of materials for SCADA special DMS software LS 1
TOTAL Column 6 tobe carried forward to Schedule No. 5. Grand Summary
Name of Bidder
Signature of Bidder
Schedules of Rates and Prices
PACKAGE-2 (LOT-I)
Schedule No. 4 - Installation and Other Services (Annexure-5)
Unit Total Service
Service Tax
Unit Price® Total Price® Tax
ocal Foreign rTocal Foreign rTocal Toca
Currency Currency | Currency | Currency | Currency Currency
Item Description Unit Qty. Portion Portion Portion Portion Portion Portion
1 2 3 4 5 6 7=4x5 8=4x6 9 10
5 Transporting, Storing, Erection, Testing, Commissioning
and installation of SCADA-DMS equipments
Transporting, Storing, Erection, Testing, Commissioning and
5.1 . . . X LS 1
installation of Remote Terminal Units
5.2 Transporting, Storing, Erection, Testing, Commissioning and Ls 1
’ installation of Interfaces Optical and digital Unmanaged
53 . . - . .
Storing, Testing, Commissioning and installation of SCADA Nos 1
and database functions for Autonagar (redundancy built) :




Transporting, Storing, Laying, Testing, Commissioning and

54 installation of Cables and other associated hardware Ls L
Services covering Engineering, Wiring Testing &
55 o LS 1
Commissioning
5.6 Testing, Commissioning and installation of Integration to Ls 1
Master SCADA system
Transporting, Storing and installation of Control room, furniture
5.7 N LS 1
and fixtures
Transporting, Storing, Erection, Testing, Commissioning
5.8 and installation of SCADA-DMS Communication
Equipments
Transporting, Storing, Erection, Testing, Commissioning and
5.8.1 installation of SDH Base OLT Equipment with 2xCentral Nos. 23
processing Cards, Distributed dual power Supply
5.8.2 Transporting, Storing, Erection, Testing, Commissioning and Nos 46
- installation of Agg. Cards with 2x STM1, 2x E1 and 4 FE ports :
Transporting, Storing, Erection, Testing, Commissioning and
83 |installation of STM-1 SFP Nos. 0
5.8.4 _Transpc_)rtlng, Storing, Erection, Testing, Commissioning and NoS. 23
installation of DDF
Transporting, Storing, Erection, Testing, Commissioning and
585 installation of Ethernet DDF Nos. 23
58.6 Transporpng, Storing, Erection, Testing, of Installation NOS. 23
accessories
5.8.7 Transporting, Storing, Erection, Testing, Commissioning and Nos 1
e installation of NMS (1 server, Licences, 4 Craft terminals) :
Transporting, Storing, Erection, Testing, Commissioning
5.9 A .
and installation of Mandatory Spares
591
Transporting, Storing, Erection, Testing, Commissioning and
installation of SDH Base Equipment with 2xCentral processing Nos 1
Cards, Distributed dual power Supply cards and accessories :
(10%)
5.10 Installation and Other Services-Equipment
5.10.1 Installation Commissioning and site testing for SDH Nos. 23
5.10.2 Installation Commissioning and site testing for NMS system Nos. 1
5.10.3 Training for Nominated Engineers (No of engineers 10, 5 day NOS. 1
each, one batch)
511 Transporting, Storing, Laying, Testing, Commissioning
) and installation of OFC Cable
5111 Transporting, Storing, Laying, Testing and Commissioning of Km 160
o Unarmored, 12 fiber OF cable as per G.652D specs
5.11.2 . . . . o
Transporting, Storing, Laying, Testing and Commissioning of Km 160
HDPE duct (40/33 mm) Services-OF Cable
5.11.3 Transporting, Storing, Laying, Testing and Commissioning of Kkm 85

duct and OFC along with UG power cable




5.11.4 . . . ) .
Transporting, Storing, Laying, Testing and Commissioning of Kkm 75
duct and OFC as standalone as per BSNL specs
Transporting, Storing, Erection, Testing, Commissioning
5.12 and installation of Fibre Optic Micro SCADA-DMS
equipments
5121 Tranﬁpqrtmg, Storllng, Laying, Testing, Commissioning and Km 56.673
ir on of 16 fiber Arm
5122 _Tranqurtlng, St(_)rlng, Laying, Testing, Commissioning and Kkm 70.072
installation of 8 fiber Arm
Transporting, Storing, Laying, Testing, Commissioning and
5.12.3 ) . N N . ) LS 1
installation of Fiber optic terminal units and accessory
Transporting, Storing, Erection, Testing, Commissioning
5.13 and installation of Mini RTUs in Micro SCADA-DMS
equipments
5131 Tranﬁpqrtmg, Stor!ng, Erection, Testing, Commissioning and NoSs. 157
ir on of Cat i for DTCs
Transporting, Storing, Erection, Testing, Commissioning and
5132 installation of Cat ii for RMU Nos. 94
5133 Tranﬁpqrtmg, Stor!pg, Erection, Testing, Commissioning and NoSs. 10
ir on of Cat iii for S/S
5.13.4 Commissioning and installation of SCADA Equipment Ls 1
T (Servers, GPS, o/p console printers etc.)
5.14 Commissioning and installation for SCADA software LS 1

TOTAL Columns 7 and 8 tobe carried forward to Schedule No. 5. Grand Summary

Name of Bidder

Signature of Bidder

Schedules of Rates and Prices
PACKAGE-2 (LOT-I)

Schedule No. 5 - Grand Summary (Annexure-5)

1
Schedule Title Total
No.

Foreign Local

5)5.1 Plant and Mandatory Spare Parts Supplied from Abroad

Plant and Mandatory Spare Parts Supplied from Within the

52 Employer’s Country
5.3 Design Services
54 Installation and Other Services

GRAND TOTAL to be carried forward to Letter of Bid

Name of Bidder




Signature of Bidder




Schedules of Rates and Prices
PACKAGE-II (LOT-1)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-6)

Taxes anﬂ
o ) Unit Pricet Total Price’ Duties
Item Description Country of Unit Qty. ToTeon =
Origin Foreign Currency| CIF or CIP Currency Currency
1 2 3 4 5 6 7 8=5x7 9
6 Supply of Materials for 33/0.4kV, 2x500kVA AIS Substation
Supply of Materials for raising the plat form upto 2mtr. Height of
61 area 1.5X1.5X2.50, to avoid the flooding Cum 11.25
Supply of Materials for Galvanised Steel structural materials for
6.2 four pole structure to with stand 300 kM/hr wind speed for LOT 1
2X500 kVA 33/0.433 kV substation
6.3 Supply of Materials for Gos 33 kV DB,630 A without EB for No 3
i 2X500 kVA 33/0.433 kV S.S
6.4 Supply of Materials for L.As 30 kV Gap less metal oxide No 9
i Polimer(Silicon Rubber) type for 2X 0.5 MVA SS
65 Supply of Materials for Distribution Transformer 500 KVA No 2
i 33/0.433 kV with oil & Off load tap changer
6.6 Supply of Materials for 33 kV Horn gap fuse units No 2
6.7 $upply of Materials for 33 kV Class polymer Silicon rubber Sets 2
insulators
Supply of Materials for Pipe type earthing with all associated
6.8 : Sets 6
materials as per IS 3043
6.9 Supply of Materials for L.T Protection Distribution box with one Nos 2
| 750 Amps & Two 400 Amps MCCBs for 500 KVA DTCs
Supply of Materials for Metring equipment with 3 CTS & ETV
6.1 Nos 2
meter etc
6.11 Supply of Materials for Danger boards Nos 3
6.12 Supply of Materials for A.C Devices Nos 1
6.13 Supply of Ma.terlals for Foundations for DTC structures Nos 3
Concrete 1:2:4
6.14 Supply of Materials for Fencing around DTC with expanded Nos 375

metal - Size 5 X 3X 2.5 Mtr

TOTAL Column 8 to be carried forward to Schedule No. 5. Grand Summary

Country of Origin Declaration Form

Name of Bidder

Signature of Bidder

Item

Description

Country




Schedules of Rates and Prices

PACKAGE-IIl (LOT-1)

Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country (Annexure-6)

EXW Total Sales
Unit Total EXW Sales Tax Tax Entry  |total Entry
Item Description Unit Qty Price’ Price’ (CSTIVAT) | (CSTIVAT) Tax Tax Total Price
1 2 3 4 5 6 7=4x5 8=4x6 9 10 11=6+8+10
6 Supply of Materials for 33/0.4kV, 2x500kVA AIS Substation
Supply of Materials for raising the plat form upto 2mtr. Height of
61 area 1.5X1.5X2.50, to avoid the flooding Cum 11.25
Supply of Materials for Galvanised Steel structural materials for
6.2 four pole structure to with stand 300 kM/hr wind speed for LOT 1
2X500 kVA 33/0.433 kV substation
6.3 Supply of Materials for Gos 33 kV DB,630 A without EB for No 3
i 2X500 kVA 33/0.433 kV S.S
6.4 Supply of Materials for L.As 30 kV Gap less metal oxide No 9
i Polimer(Silicon Rubber) type for 2X 0.5 MVA SS
65 Supply of Materials for Distribution Transformer 500 KVA No 2
i 33/0.433 kV with oil & Off load tap changer
6.6 Supply of Materials for 33 kV Horn gap fuse units No 2
6.7 $upply of Materials for 33 kV Class polymer Silicon rubber Sets 2
insulators
Supply of Materials for Pipe type earthing with all associated
6.8 : Sets 6
materials as per IS 3043
6.9 Supply of Materials for L.T Protection Distribution box with one Nos 2
: 750 Amps & Two 400 Amps MCCBs for 500 KVA DTCs
Supply of Materials for Metring equipment with 3 CTS & ETV
6.1 Nos 2
meter etc
6.11 Supply of Materials for Danger boards Nos 3
6.12 Supply of Materials for A.C Devices Nos 1
6.13 Supply of Materials for Foundations for DTC structures Nos 3
Concrete 1:2:4
6.14 Supply of Materials for Fencing around DTC with expanded Nos 375

metal - Size 5 X 3X 2.5 Mtr

TOTAL Column 6 to be carried forward to Schedule No. 5. Grand Summary

Schedules of Rates and Prices
PACKAGE-II (LOT-1)

Name of Bidder

Signature of Bidder

Schedule No. 4 - Installation and Other Services (Annexure-6)




Unit Total
Service Service
Unit Price* Total Price® Tax Tax
Local Foreign Local Foreign Local Local
Currency Currency Currency | Currency | Currency | Currency
Item Description Unit Qty. Portion Portion Portion Portion Portion Portion
1 2 3 4 5 6 7=4x5 8=4x6 9 10
Transportation, Storing ,Erection, Testing &
6 Commissioning and Other Services of 33/0.4 kV,
2x500kVA AIS Substation
Transportation, Storing ,Erection, Testing & Commissioning of
6.1 Rubble masanary plat form area of 1.5X1.5X2.50 Mtr to raise Cum 11.25
the substation level by 2 mt, to avoid the flooding
Transportation, Storing ,Erection, Testing & Commissioning of
6.2 Galvanised Steel structural materials for four pole structure to LoT 1
: with stand 300 kM/hr wind speed for 2X0.5 MVA 33/0.433 kV
substation
Transportation, Storing ,Erection, Testing & Commissioning of
6.3 Gos 33 kV DB,630 A without EB for 2X0.5 MVA 33/0.433 kV Nos 3
S.S
Transportation, Storing ,Erection, Testing & Commissioning of
6.4 L.As 30 kV Gap less metal oxide Polimer(Silicon Rubber) type Nos 9
for 2X 0.5 MVA Substation
Transportation, Storing ,Erection, Testing & Commissioning of
6.5 Distribution Transformer 500 KVA 33/0.433 kV with oil & Off Nos 2
load tap changer
Transportation, Storing ,Erection, Testing & Commissioning of
6.6 . Nos 2
33 kV Horn gap fuse units
6.7 Transportation, Storing ,Erection, Testing & Commissioning of Set 2
: 33 kV Class polymer Silicon rubber insulators
Transportation, Storing ,Erection, Testing & Commissioning and
6.8 Other Services of Pipe type earthing with all associated Set 6
materials as per IS 3043
Transportation, Storing ,Erection, Testing & Commissioning and
6.9 Other Services of L.T Protection Distribution box with one 750 Nos 2
Amps & Two 400 Amps MCCBs for 500 KVA DTCs
Transportation, Storing ,Erection, Testing & Commissioning and
6.1 Other Services of Metring equipment with 3 CTS & ETV meter Nos 2
etc
6.11 Erection of Danger boards Nos 3
6.12 Transpor_tatlon, Storing ,Erection, Testing & Commissioning of Nos 1
A.C Devices
6.13 Transportation, Storing and Construction of Foundations for Nos 3
DTC structures
6.14 Soil excavation Nos 3
6.15 Transportation, Storing of Concrete 1:2:4 Nos 3
6.16 Transportation, Storing & Construction of Fencing around DTC Nos 375

with expanded metal - Size 5 X 3X 2.5 Mtr

TOTAL Columns 7 and 8 to be carried forward to Schedule No. 5. Grand Summary




Name of Bidder

Signature of Bidder

Schedules of Rates and Prices
PACKAGE-II (LOT-1)

Schedule No. 5 - Grand Summary (Annexure-6)

Total *
Schedule Title
No.

Foreign Local

6) 6.1 Plant and Mandatory Spare Parts Supplied from Abroad

Plant and Mandatory Spare Parts Supplied from Within the

6.2 Employer’s Country
6.3 Design Services
6.4 Installation and Other Services

GRAND TOTAL to be carried forward to Letter of Bid

Name of Bidder

Signature of Bidder




Schedules of Rates and Prices
PACKAGE-II (LOT-1)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-7)

Taxes ana
. . : 1 :
ot Country ) Unit Price® Total Price Duties
Item Description of Origin Unit Qty. —Torergn Toreign Tocal
Currency CIFor CIP | Currency Currency
1 2 3 4 5 6 7 8=5x7 9
7 [Supply of Materials for Addition of Power Transformers
7.1 |Supply of Materials for 33 kV bay extensions with associated equipments
711 Supply of Materials for Out Door mounting Gl structures to with stand 300 MT 38
7 [kM/hr wind speed for additional Transformers bays
712 Supply of Materials for 33 kV, Gang Operated Switch, Double Break, 630 Set 10
"7 | A without Earth Switch
7.1.3 |Supply of 33 kV Circuit breakers (VCB) Nos 5
7.1.4 |Supply of 33 kV CT's as per specification Nos 15
7.1.5 [Supply of 30kV, L.A (metal oxide Polymer type ) Nos 15
72 Supply of 11 kV Switch gear arrangement for Four nos. 11kV Feeder and Nos 1
"~ |one no Bus Cupler for 8 MVA 33/11kV S/S
73 Supply of 11 kV Switch gear arrangement for Two nos. 11kV Feeder and Nos 2
"~ |one no Bus Cupler for 5 MVA 33/11kV S/S
7.4 |Supply of 9 kV,10 kKA LA ( metal oxide Polmer type ) Nos 15
Supply of 33/11kV, 8.0 MVA, Power transformer with OLTC &
7.5 . . o Nos 1
accessories as per technical Specification
Supply of 33/11kV, 5.0 MVA, Power transformer with OLTC &
7.6 - ; P Nos 4
accessories as per technical Specification
7.7 |Supply of Foundations for Power Transformer & mounting structures Nos 5
TOTAL Column 8 to be carried forward to Schedule No. 5. Grand Summary
Name of Bidder
Signature of Bidder
Country of Origin Declaration Form
Item Description Country

Schedules of Rates and Prices

PACKAGE-II (LOT-1)




Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country (Annexure-7)

Total Sales
EXW Unit| Total EXW | Sales Tax Tax Entry  ]Total Entry
Item Description Unit Oty Price! price’ | (CST/VAT) ] (CST/VAT) Tax Tax Total Price
1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 11=6+8+10
7 |Supply of Materials for Addition of Power Transformers
7.1 |Supply of Materials for 33 kV bay extensions with associated equipments
711 Supply of Materials for Out Door mounting Gl structures to with stand 300 MT a8
"7 |kM/hr wind speed for additional Transformers bays
71.2 Supply of Materials for 33 kV, Gang Operated Switch, Double Break, 630 Set 10
" | A without Earth Switch
7.1.3 [Supply of 33 kV Circuit breakers (VCB) Nos 5
7.1.4 [Supply of 33 kV CT's as per specification Nos 15
7.1.5 [Supply of 30kV, L.A (metal oxide Polymer type ) Nos 15
72 Supply of 11 kV Switch gear arrangement for Four nos. 11kV Feeder and Nos 1
"~ |one no Bus Cupler for 8 MVA 33/11kV S/S
73 Supply of 11 kV Switch gear arrangement for Two nos. 11kV Feeder and Nos 2
"~ _|one no Bus Cupler for 5 MVA 33/11kV S/S
7.4 |Supply of 9 kV,10 kA LA ( metal oxide Polmer type ) Nos 15
Supply of 33/11kV, 8.0 MVA, Power transformer with OLTC &
75 . ; P Nos 1
accessories as per technical Specification
Supply of 33/11kV, 5.0 MVA, Power transformer with OLTC &
7.6 . . o Nos 4
accessories as per technical Specification
7.7 |Supply of Foundations for Power Transformer & mounting structures Nos 5
TOTAL Column 6 tobe carried forward to Schedule No. 5. Grand Summary
Name of Bidder
Signature of Bidder
Schedules of Rates and Prices
PACKAGE-II (LOT-1)
Schedule No. 4 - Installation and Other Services (Annexure-7)
Unit Total
Service Service
Unit Price® Total Price® Tax Tax
Local Foreign Local Foreign Local Local
Currency| Currency | Currency | Currency | Currency | Currency
Item Description Unit Qty. | Portion | Portion Portion Portion Portion Portion
1 2 3 4 5 6 7=4x5 8=4x6 9 10
7 Transportation, Storing ,Erection, Testing & Commissioning and
Other Services for Addition of Power Transformers
Transportation, Storing ,Erection, Testing & Commissioning and Other
7.1 |Services for 33 kV bay extensions with associated switching equipments MT 38
Galvanised Steel structural materials for ODS & mounting structures to
with stand 300 kM/hr wind speed for additional Transformers bays
7.1.1 |Transportation, Storing ,Erection, Testing & Commissioning of for 33 kV, Set 10

Gang Operated Switch, Double Break, 630 A without Earth Switch




Transportation, Storing ,Erection, Testing & Commissioning of 33 kV

712 Circuit breakers (VCB) Nos 5
713 Transportation, Storing ,Erection, Testing & Commissioning of 33 kV CTS Nos 15
714 Transportation, Storing ,Erection, Testing & Commissioning of 30kV, L.A Nos 15

(metal oxide Polymer type )

7.2

Transportation, Storing ,Erection, Testing & Commissioning of 11 kV
Switch gear arrangement for Four nos. 11kV Feeder and one no Bus Nos 1
Cupler for 8 MVA 33/11kV S/S

7.3

Transportation, Storing ,Erection, Testing & Commissioning of 11 kv
Switch gear arrangement for Two nos. 11kV Feeder and one no Bus Nos 4
Cupler for 5 MVA 33/11kV S/S

7.4

Transportation, Storing ,Erection, Testing & Commissioning and of9

kV,10 kA LA ( metal oxide Polmer type ) Nos 15

7.5

Transportation, Storing ,Erection, Testing & Commissioning of Power
transformer 8.0 MVA 33/11 kV with OLTC & accessories as per technical Nos 1
Specification

7.6

Transportation, Storing ,Erection, Testing & Commissioning and of Power
transformer 5.0 MVA 33/11 kV with OLTC & accessories as per technical Nos 4
Specification

7.7

Transportation, Storing and Constructionof Foundations for Power

Transformers, Station & mounting structures Nos 5

TOTAL Columns 7 and 8 to be carried forward to Schedule No. 5. Grand Summary

Name of Bidder

Signature of Bidder

Schedules of Rates and Prices
PACKAGE-II (LOT-1)

Schedule No. 5 - Grand Summary (Annexure-7)

Sche
dule
No.

1
Title Total

Foreign Local

771

Plant and Mandatory Spare Parts Supplied from Abroad

7.2

Plant and Mandatory Spare Parts Supplied from Within the Employer’s
Country

7.3

Design Services

7.4

Installation and Other Services

GRAND TOTAL to be carried forward to Letter of Bid

Name of Bidder

Signature of Bidder




Schedules of Rates and Prices
PACKAGE-II (LOT-1)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-8)

Taxes ana
. . : 1 :
it Country of . Unit Price® Total Price Duties
Item Description Origin Unit Qty. Toreign Toroign Tocal
Currency CIF or CIP Currency Currency
1 2 3 4 5 6 7 8=5x7 9
Supply of materials for Existing 33/11 kV Substation Up-
8 gradation and switch yard modification
Supply of Materials for raising the plat form of 33/11kV Sub
81 station upto 2mtr. Height of area 30X30 to avoid the flooding Cum 18000
8.2 Supply of materials for Control room as per layout drawing Nos. 10
8.3 Supply of materials for Out door mounting (GI) structures to with MT 100
’ stand 300 kM/hr wind speed
8.4 Supply of materials for 33 kV indoor Control Switch gears
Supply of materials for 33 kV switch gear indoor type with
8.4.1 [VCBs, CTs,PTsand C.R panels etc complete Setas per Nos. 34
Technical specification
8.5 Supply of materials for 11 kV indoor Control Switch gears
Supply of materials for 11 kV switch gear indoor with with VCBs,
8.5.1 [CTs,PTsand C.R panels etc complete Set as per Technical Nos. 51
Specification
8.6 Supply of materials for laying of XLPE UG cable
8.6.1 Supply of 33 kV,UG Cable, Single Core, XLPE Insulated, 300 Nir 5000
sq mm Copper
8.6.2 Supply of 33 kV,UG Cable, Single Core, XLPE Insulated, 35 sq Mtr 11000
mm Copper
8.6.3 Supply of 11 kV,UG Cable, Single Core, XLPE Insulated, 400 Mtr 18700
sq mm Copper
Supply of materials for Out door heat shrink type cable
8.7 termination kit (for 33kV , 11kV, UG Cable, XLPE Insulated,
Copper)
Supply of Out door heat shrink type cable termination kit for 33
8.7.1 |kV, Single core XLPE 300sgmm Copper Cable ( Power Nos. 132
Transformer)
8.7.2 Supply of Out door heat shrink type cable termination kit for 33 Nos a8
o kV, Single core XLPE 300sgmm Copper Cable ( Line) i
8.7.3 Out door heat shrink type cable termination kit, XLPE Single NOS. 24
core, 35sgmm, 33kV
Supply of Out door heat shrink type cable termination kit for 11
8.7.4 |kV, Single core XLPE 400sgmm Copper Cable ( Power Nos. 88
Transformen)
8.7.5 Supply of Out door heat shrink type cable termination kit for 11 Nos 308
o kV, Single core XLPE 400sgmm Copper Cable ( 11kV Feeder) :
SUpPPIy of matertals 1or 1 door neat SNINK type caple
8.8 termination kit (for 33kV , 11kV, UG Cable, XLPE Insulated,
Caonnar)
Supply of In door heat shrink type cable termination kit for 33
8.8.1 |kV, Single core XLPE 300sgmm Copper Cable ( Power Nos. 88

Transformer)




Supply of In door heat shrink type cable termination kit for 33

882 kV, Single core XLPE 300sgmm Copper Cable ( Line) Nos. 44
SUPPIY OT T 000 IEat SR TyPE CapIe Termmaton K Tor IT
8.8.3 |kV, Single core XLPE 400sgmm Copper Cable ( Power Nos. 88
Trancfarmar)
8.8.4 Supply of In door heat shrink type cable termination kit for 11 Nos 308
o kV, Single core XLPE 400sgmm Copper Cable ( 11kV Feeder) :
Supply of materials of Control Cables of differenet sizes and LT
8.9 LS 1
cables
8.10 |Supply of 30 kV LA ( metal oxide Polimer type ) Nos. 300
811 Supply of Beam Mounted 33kV, 1250A, Single Isolator Double Set 20
: break With Earth Switch (For Line) - Outdoor Type
8.12 Supply of 33kV, 200A, Horizontal type AB Switch complete Set Set 10
: (for Station Trf. 100KVA, 33/0.4kV)
8.13 Supply of 33kV HG Fuse (for Station Trf. 100KVA, 33/0.4kV) Set 10
8.14 Supply of 9kV, Metal Oxide, Surge Arrester -Outdoor type Nos. 363
8.15 Supply of 11kV, 1250A, Single Isolator Double break With Earth Set 77
Switch
8.16 Supply of 100 KVA 33/0.4kV Energy efficient Distribution Nos. 1
Transformer
8.17  |Supply of LTDB for 100KVA, 33/0.4kV Station Transformer Nos. 1
8.18  [Supply of 36kV, IVT (33/V3 / 110~3) Nos. 30
8.19  |Supply of 110V, 100 AH, Battery Set Set 20
8.20 Supply of Battery charger 110 V, 100 AH Nos. 10
8.21 Supply of A.C. Switchboard Nos. 10
8.22  |Supply of D.C Switchboard Nos. 10
8.23  |Supply of Earth mat for 33/11 kV Substation as per design Nos. 10
Supply of materials for all Civil works,Foundations for Power
Transformers, Station & mounting structures,Cable trench inside
8.24 |and outside.control room and switch yard lighting,water supply Nos. 10
arrangements,control room assesories etc. of one 33/11 kV
Substation
8.25 Supply of Misc items required for completeness of the project if s 1

not included above

TOTAL Column 8 to be carried forward to Schedule No. 5. Grand Summary

Country of Origin Declaration Form

Name of Bidder

Signature of Bidder

Item

Description

Country




Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country (Annexure-8)

Total Sales
EXW Unit| Total EXw | SalesTax Tax Entry Total Entry
Item Description Unit Qty Price’ Price’ (CST/VAT) | (CST/VAT) Tax Tax Total Price
1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 | 11=6+8+10
Supply of materials for Existing 33/11 kV Substation Up-
8 gradation and switch yard modification
Supply of Materials for raising the plat form of 33/11kV Sub
81 station upto 2mtr. Height of area 30X30 to avoid the flooding Cum 18000
8.2 Supply of materials for Control room as per layout drawing Nos. 10
8.3 Supply of materials for Out door mounting (GI) structures to with MT 100
) stand 300 kM/hr wind speed
8.4 Supply of materials for 33 kV indoor Control Switch gears
Supply of materials for 33 kV switch gear indoor type with
8.4.1 |VCBs, CTs,PTs and C.R panels etc complete Set as per Nos. 34
Technical specification
85 Supply of materials for 11 kV indoor Control Switch gears
Supply of materials for 11 kV switch gear indoor with with VCBs,
8.5.1 [CTs,PTsand C.R panels etc complete Set as per Technical Nos. 51
Specification
8.6 Supply of materials for laying of XLPE UG cable
8.6.1 Supply of 33 kV,UG Cable, Single Core, XLPE Insulated, 300 Nir 5000
sq mm Copper
8.6.2 Supply of 33 kV,UG Cable, Single Core, XLPE Insulated, 35 sq Mtr 11000
mm Copper
8.6.3 Supply of 11 kV,UG Cable, Single Core, XLPE Insulated, 400 Nir 18700
sq mm Copper
Supply of materials for Out door heat shrink type cable
8.7 termination kit (for 33kV , 11kV, UG Cable, XLPE Insulated,
Copper)
Supply of Out door heat shrink type cable termination kit for 33
8.7.1 |kV, Single core XLPE 300sgmm Copper Cable ( Power Nos. 132
Transformer)
8.7.2 Supply of Out door heat shrink type cable termination kit for 33 Nos 88
o kV, Single core XLPE 300sgmm Copper Cable ( Line) :
8.7.3 Out door heat shrink type cable termination kit, XLPE Single NOS. a4
core, 35sgmm, 33kV
Supply of Out door heat shrink type cable termination kit for 11
8.7.4 |kV, Single core XLPE 400sgmm Copper Cable ( Power Nos. 88
Transformer)
8.7.5 Supply of Out door heat shrink type cable termination kit for 11 Nos 308
o kV, Single core XLPE 400sgmm Copper Cable ( 11kV Feeder) :




Supply of materials for In door heat shrink type cable

8.8 termination kit (for 33kV, 11kV, UG Cable, XLPE Insulated,
Copper)
Supply of In door heat shrink type cable termination kit for 33
8.8.1 [kV, Single core XLPE 300sgmm Copper Cable ( Power Nos. 88
Transformer)
8.8.2 Supply of In door heat shrink type cable termination kit for 33 Nos 2
o kV, Single core XLPE 300sgmm Copper Cable ( Line) :
Supply of In door heat shrink type cable termination kit for 11
8.8.3 [kV, Single core XLPE 400sqgmm Copper Cable ( Power Nos. 88
Transformer)
8.8.4 Supply of In door heat shrink type cable termination kit for 11 Nos 308
o kV, Single core XLPE 400sgmm Copper Cable ( 11kV Feeder) :
Supply of materials of Control Cables of differenet sizes and LT
8.9 LS 1
cables
8.10 |Supply of 30 kV LA ( metal oxide Polimer type ) Nos. 300
811 Supply of Beam Mounted 33kV, 1250A, Single Isolator Double Set 20
: break With Earth Switch (For Line) - Outdoor Type
8.12 Supply of 33kV, 200A, Horizontal type AB Switch complete Set Set 10
i (for Station Trf. 100KVA, 33/0.4kV)
8.13 Supply of 33kV HG Fuse (for Station Trf. 100KVA, 33/0.4kV) Set 10
8.14 Supply of 9kV, Metal Oxide, Surge Arrester -Outdoor type Nos. 363
8.15 Supply of 11kV, 1250A, Single Isolator Double break With Earth Set 77
Switch
8.16 Supply of 100 KVA 33/0.4kV Energy efficient Distribution Nos. 1
Transformer
8.17 Supply of LTDB for 100KVA, 33/0.4kV Station Transformer Nos. 1
8.18  [Supply of 36kV, IVT (33/V3 / 110~3) Nos. 30
8.19  |Supply of 110V, 100 AH, Battery Set Set 20
8.20 Supply of Battery charger 110 V, 100 AH Nos. 10
8.21  |Supply of A.C. Switchboard Nos. 10
8.22 Supply of D.C Switchboard Nos. 10
8.23 Supply of Earth mat for 33/11 kV Substation as per design Nos. 10
Supply of materials for all Civil works,Foundations for Power
Transformers, Station & mounting structures,Cable trench inside
8.24 |and outside.control room and switch yard lighting,water supply Nos. 10
arrangements,control room assesories etc. of one 33/11 kV
Substation
8.25 Supply of Misc items required for completeness of the project if Ls 1

not included above

TOTAL Column 6 to be carried forward to Schedule No. 5. Grand Summary

Name of Bidder

Signature of Bidder

Schedules of Rates and Prices

PACKAGE-II (LOT-1)




Schedule No. 4 - Installation and Other Services (Annexure-8)

Item

Description

Unit

Qty.

Unit Price®

Total Price*

Unit Service
Tax

Total
Service Tax

Local
Currency
Portion

Foreign
Currency
Portion

Local
Currency
Portion

Foreign
Currency
Portion

Local
Currency
Portion

Local
Currency
Portion

2

7=4Xx5

8=4x6

10

Transportation, Storing ,Erection, Testing &
Commissioning and Other Services for Existing 33/11 kV
Substation renovation and switch yard modification

8.1

Transportation, Storing ,Erection, Testing & Commissioning and
Other Services for raising the plat form of 33/11kV Sub station
upto 2mtr. Height of area 30X30 to avoid the flooding

18000

8.2

Transportation, Storing ,Erection, Testing & Commissioning and
Other Services of Control room

10

8.3

Transportation, Storing ,Erection, Testing & Commissioning of
Out door mounting (GI) structures to with stand 300 kM/hr wind
speed

MT

100

8.4

Transportation, Storing ,Erection, Testing &
Commissioning and Other Services of 33 kV indoor
Switch gears

8.4.1

Transportation, Storing ,Erection, Testing & Commissioning and
Other Services of 33 kV switch gear indoor type with VCBs,
CTs,PTs and C&R panels etc complete set

34

8.5

Transportation, Storing ,Erection, Testing &
Commissioning and Other Services of 11 kV indoor Swich
gears

85.1

Transportation, Storing ,Erection, Testing & Commissioning of
11 kv switch gear indoor with with VCBs, CTs,PTs and C&R
panels etc complete set

51

8.6

Transportation, Storing ,Testing & Commissioning and
Other Services of Laying of 33kV, UG Cable, Single Core,
XLPE Insulated Copper

8.6.1

33 kV XLPE Cables 1 core 300 sq mm copper

Mtr

5000

8.6.2

33 kV XLPE Cables 1 core 35 sg mm copper

Mtr

11000

8.6.3

11 kV XLPE Cables 1 core 400 sq mm copper

Mtr

18700

8.7

Transportation, Storing ,Erection, Testing &
Commissioning and Other Services of Out door heat
shrink type cable termination kit (for 33kV , 11kV HT XLPE
cable)

8.7.1

Erection, Testing & Commissioning of Out door heat shrink type
cable termination kit for 33 kV, Single core XLPE 300sgmm
Copper Cable ( Power Transformer)

132

8.7.2

Erection, Testing & Commissioning of Out door heat shrink type
cable termination kit for 33 kV, Single core XLPE 300sgmm
Copper Cable ( Line)

88

8.7.3

Erection, Testing & Commissioning of Out door heat shrink type
cable termination kit, XLPE Single core, 35sgmm, 33kV

44

8.7.4

Erection, Testing & Commissioning of Out door heat shrink type
cable termination kit for 11 kV, Single core XLPE 400sgmm
Copper Cable ( Power Transformer)

88




8.75

Erection, Testing & Commissioning of Out door heat shrink type
cable termination kit for 11 kV, Single core XLPE 400sgmm
Copper Cable ( 11kV Feeder)

308

8.8

Transportation, Storing ,Erection, Testing &
Commissioning and Other Services of In door heat shrink
type cable termination kit (for 33kV , 11kV HT XLPE cable)

132

8.8.1

Erection, Testing & Commissioning of In door heat shrink type
cable termination kit for 33 kV, Single core XLPE 300sgmm
Copper Cable ( Power Transformer)

88

8.8.2

Erection, Testing & Commissioning of In door heat shrink type
cable termination kit for 33 kV, Single core XLPE 300sgmm
Copper Cable ( Line)

44

8.8.3

Erection, Testing & Commissioning of In door heat shrink type
cable termination kit for 11 kV, Single core XLPE 400sgmm
Copper Cable ( Power Transformer)

88

8.8.4

Erection, Testing & Commissioning of In door heat shrink type
cable termination kit for 11 kV, Single core XLPE 400sgmm
Copper Cable ( 11kV Feeder)

308

8.9

Transportation, Storing ,Laying, Testing & Commissioning of
Control Cables of differenet sizes and LT cables

LS

8.10

Transportation, Storing ,Erection, Testing & Commissioning of
30 kV LA ( metal oxide Polimer type )

Nos.

300

8.11

Transportation, Storing, Erection, Testing & Commissioning of
Beam Mounted 33kV, 1250A, Single Isolator Double break With
Earth Switch (For Line) - Outdoor Type

Sets

20

8.12

Transportation, Storing, Erection, Testing & Commissioning of
33kV, 200A, Horizontal type AB Switch complete Set (for
Station Trf. 100KVA, 33/0.4kV)

Sets

10

8.13

Transportation, Storing ,Erection, Testing & Commissioning of
33kV HG Fuse (for Station Trf. 100KVA, 33/0.4kV) set

Sets

10

8.14

Transportation, Storing ,Erection, Testing & Commissioning and
Other Services of 9kV, Metal Oxide, Surge Arrester -Outdoor
fype

363

8.15

Transportation, Storing ,Erection, Testing & Commissioning of
11kV, 1250A, Single Isolator Double break With Earth Switch

Sets

7

8.16

Transportation, Storing ,Erection, Testing & Commissioning of
100 KVA 33/0.4kV Energy efficient Distribution Transformer

8.17

Transportation, Storing ,Erection, Testing & Commissioning of
LTDB for 100KVA, 33/0.4kV Station Transformer

8.18

Transportation, Storing ,Erection, Testing & Commissioning of
36KkV, Single Phase, IVT (33/N3 / 110/V3)

30

8.19

Transportation, Storing ,Erection, Testing & Commissioning of
110V, 100 AH, Battery Set

Sets

20

8.20

Transportation, Storing ,Erection, Testing & Commissioning of
Battery charger 110 V, 100 AH

10

8.21

Transportation, Storing ,Erection, Testing & Commissioning of
A.C.Switchboard

10

Transportation, Storing ,Erection, Testing & Commissioning of
D.C Switchboard

10

8.23

Transportation, Storing ,Erection, Testing & Commissioning of
Earth mat as per design

10




Transportation, Storing ,Construction of all civil
works,Foundations for Power Transformers, Station & mounting

8.24  |structures,Cable trench inside and outside.control room and Nos. 10
switch yard lighting,water supply arrangements,control room
assesories etc
Transportation, Storing ,Erection, Testing & Commissioning and
8.25 |Other Services of Misc items required for completemess of the LS 1
project
TOTAL Columns 7 and 8 tobe carried forward to Schedule No. 5. Grand Summary
Name of Bidder
Signature of Bidder
Schedules of Rates and Prices
PACKAGE-II (LOT-1)
Schedule No. 5 - Grand Summary (Annexure-8)
1
Scr:\‘eodule Title Total
. Foreign Local
8) 8.1 |Plant and Mandatory Spare Parts Supplied from Abroad
8.2 Plant and Mandatory Spare Parts Supplied from Within the
) Employer’'s Country
8.3 Design Services
8.4 Installation and Other Services

GRAND TOTAL to be carried forward to Letter of Bid

Name of Bidder

Signature of Bidder




Schedules of Rates and Prices
ABSTRACT of PACKAGE-II (LOT-1)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad

Taxes anH
Country Unit Price* Total Price® Duties
Item Description of Unit Qty. =E = IE Toca—1
Origin Currency CIF or CIP Currency Currency
1 2 3 4 5 6 7 8=5x7 9
1 [Annexure-1
2 |Annexure-2
3 |Annexure-3
4 |[Annexure-4
5 |Annexure-5
6 |Annexure-6
7 |Annexure-7
8 |Annexure-8
TOTAL Column 8 to be carried forward to Schedule No. 5. Grand Summary
Name of Bidder
Signature of Bidder
Country of Origin
ltem Description Country

Schedules of Rates and Prices
ABSTRACT of PACKAGE-II (LOT-1)

Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country

EXW Unit Total EXW Sales Tax | Total Sales Tax Entry Total Entry
Item Description Unit Qty Price’ Price’ (CST/VAT) (CST/VAT) Tax Tax Total Price
1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 | 11=6+8+10




1 |Annexure-1
2 |Annexure-2
3 |Annexure-3
4 |Annexure-4
5 |Annexure-5
6 |Annexure-6
7 |Annexure-7
8 |[Annexure-8

TOTAL Column 6 to be carried forward to Schedule No. 5.
Grand Summary|

Name of Bidder

Signature of Bidder

Schedules of Rates and Prices
ABSTRACT of PACKAGE-II (LOT-1)

Schedule No. 4 - Installation and Other Services

Unit Service Total
Tax Service Tax
Unit Price’ Total Price’
Foreign Local Foreign Local Local
Local Currency] Currency Currency Currency Currency Currency

ltem Description Unit Qty. Portion Portion Portion Portion Portion Portion

1 2 3 4 5 6 7=4x5 8=4x6 9 10

1 [Annexure-1

2 |Annexure-2

3 |Annexure-3

4 |[Annexure-4

5 |Annexure-5

6 |Annexure-6

7 |Annexure-7

8 [Annexure-8




TOTAL Columns 7 and 8 to be carried forward to Schedule No. 5. Grand
Summary|

Name of Bidder

Signature of Bidder

Schedules of Rates and Prices
ABSTRACT of PACKAGE-II (LOT-1)

Schedule No. 5 - Grand Summary

Sche Total *

dule Title
No. Foreign

Local

1 [Annexure-1

2 |Annexure-2

3 |Annexure-3

4 |Annexure-4
5 |Annexure-5
6 |Annexure-6
7 |Annexure-7
8 |Annexure-8

GRAND TOTAL to be carried forward to Letter of Bid

Name of Bidder

Signature of Bidder




