
Total Price
1

Taxes and 

Duties

Foreign Currency CIF or CIP

Foreign 

Currency

Local 

Currency

1 2 3 4 5 6 7 8 =5 x 7 9

1

Supply of materials for installation of 2x5 MVA, 33/11 kV GIS 

indoor S/S with SCADA enabled equipment and conversion of 

existing outdoor s/s to 2x8 MVA  33/11 kV indoor GIS S/S

1.1

Supply of 33kV  Indoor GIS module for Feeder consisting of Circuit 

Breaker-1250 A,,Disconnectors-1250 A and Earth Switchs & Current 

Transfermor  (400-200/1-1-1A)  as per Technical Specification.

Nos 10

1.2

Supply of 33kV  Indoor GIS module  for Transformer consisting of 

Circuit Breaker-1250 A,,Disconnectors-1250 A  & Current Transfermor  

(400-200/1-1-1A) as per Technical Specification.

Nos 8

Supply of 33kV  Indoor GIS module for Bus Coupler consisting of 

Circuit Breaker-1250 A,,Disconnectors-1250 A  & Current Transfermor  

(400-200/1-1-1A) as per Technical Specification.

Nos 1

1.3
Supply of  33/0.4kV 100 KVA Energy efficient Station Transformer Nos 4

1.4
Supply of  33/11kV , 5.0 MVA, Power Transformer as per Technical 

Specification.
Nos 6

1.4
Supply of  33/11kV , 8.0 MVA, Power Transformer as per Technical 

Specification.
Nos 2

1.5

Supply of Center Rotating, 36kV, 1250A, 25kA, Beam Mounted Single 

Isolator Double break Double Tandem With Earth Switch (For 

Incoming Line) - Outdoor Type

Nos 10

1.6 Supply of 33kV, 200A, Horizontal type AB Switch complete Set (for 

Station Trf. 100KVA, 33/0.43 kV)
sets 4

1.7 Supply of 33kV HG Fuse  (for Station Trf. 100KVA, 33/0.4kV) sets 4

1.8
Supply of Center Rotating, 11kV, 1250A, 25kA, Single Isolator Double 

break  Double Tandem With Earth Switch 
nos 19

1.9 Supply of 11kV  Indoor AIS Panel consisting of Breaker-1250A, Bus-

bar-1250A (Copper), CT  (600-300/1-1-1A) 

Nos
35

1.10 Supply of 10kV, 10kA, Metal Oxide, Surge Arrester - Outdoor type
Nos

84

1.11 Supply of RTU & Accessories with SCADA Compatibility sets 4

1.12 Supply of materials for 3 nos. of H-Type Pole (7.25mtr) column  

structure, 2 nos. of 5 mtr. I-beams , 19 nos. of Joist DPs (10 mtr. ) ,  18 

nos. of  Joist DPs (9.6 mtr)

MT 77

PACKAGE-II (LOT-1)

Schedules of Rates and Prices

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-1)

Item Description

Country of 

Origin
Qty. Unit Price

1
Unit



1.13
Supply of 33kV, Single Core, UG Cable, XLPE insulated , 630  sqmm, 

Copper
mtr 3500

1.14 Supply of 33kV, Single Core, UG Cable, XLPE insulated , 35  sqmm, 

Copper
mtr 400

1.15
Supply of 11kV, Single Core, UG Cable, XLPE insulated , 630  sqmm, 

Copper
mtr 1800

1.16 Supply of 11kV, Single Core, UG Cable, XLPE insulated , 630  sqmm, 

Copper
mtr 7600

1.17
Supply of Out door heat shrink type cable termination kit  , 33kV,  XLPE, 

Single Core 400sqmm, Copper
Nos 72

1.18 Supply of Out door heat shrink type cable termination kit  , 33kV,  XLPE 

, Three Core, 35 sqmm, Copper
Nos 16

1.19
Supply of Out door heat shrink type cable termination kit  , 11 kV,  XLPE 

, Single Core 630 sqmm, Copper
Nos 36

1.20
Supply of Out door heat shrink type cable termination kit  , 11 kV,  XLPE 

, Single Core 400 sqmm, Copper
Nos 76

1.21
Supply of In door heat shrink type cable termination kit  , 33kV,  XLPE , 

Single Core 400 sqmm, Copper
Nos 72

1.22 Supply of In door heat shrink type cable termination kit  , 11 kV,  XLPE, 

Single Core 630 sqmm, Copper
Nos 36

1.23
Supply of Indoor heat shrink type cable termination kit  , 11 kV,  XLPE, 

Single Core 400 sqmm, Copper
Nos 76

1.24 Supply of Control Cable mtr 1840

1.25
Supply of Power Cables, LT PVC Three half Core, 95 sqmm Cable   (to 

be connected at 0.4kV side of Stn. Trf)
mtr 500

1.26 Supply of 48 V, 100 AH, maintenance free VRLA Battery Nos 4

1.27
Supply of 48V, 100A Float cum Boost Charger: (Float/Boost current as 

recommended by VRLA Battery vendor)
Nos 4

1.28
Supply of  materials for Watering system like 4 inch Dia bore well 

with Quality Pipes,  0.5 HP submersivele pump, 1000 lts OH tank, 

Sanitary fittings,switch yard water hydrant system, tap for garden etc

Nos 4

1.29

Supply of materials for Control Room -Inclusive of doors, windows, 

inner cable trench Two nos main doors with  concrete pillars,beams in 

Complete furnished  in sq. mts., Sub-Station Switchyard Lighting , 

including supply of fixtures & Lamps (LED) of reputed make  with switch 

gear, GI Conduit etc(125Wx4 sets for Switchyard, 70Wx4 sets for 

control room. (Lighting fixtures are to be fixed rigidly on the Column at a 

suitable height with GI tubular pole so that the required lux can be 

maintained), 1.5 Ton capacity Split Air Conditioning units with Remote 

control facility: Including supply of split Air contioning units 5Star rated, 

voltage stabiliser, control boxes etc for completing the A.C scheme. (As 

per specification) for control room ,Fire Fighting System (portable and 

wheel mounted sets for control room)

Nos 4



1.30

Supply of materials for Civil works for all foundation,Cable 

trench,boundry wall,Road,metal spreading,Drain,compound wall 

Contour survey (50 mts.x 40 mts.),Cutting, levelling (rolling 

&compacting of filledup soil before taking measurement) within initial 

lead of 50 Mtrs. Raising the height of substation yard above HFL.

Nos 4

Item

Sales Tax

Total Sales 

Tax Entry

(CST/VAT) (CST/VAT) Tax

1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 11=6+8+10

Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country (Annexure-1)

Total EXW Price1
Total Entry 

Tax Total Price

Unit

Country of Origin Declaration Form

Description Country

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Item Description

Qty EXW Unit 

Price1

Signature of Bidder

TOTAL  Column 8  to be carried forward to Schedule No. 5. Grand Summary

Name of Bidder



1

Supply Of materials for installation of 2x5 MVA, 33/11 kV GIS 

indoor S/S with SCADA enabled equipment and conversion of 

existing outdoor s/s to 2x8 MVA  33/11 kV indoor GIS S/S

1.1

Supply of 33kV  Indoor GIS module for Feeder consisting of Circuit 

Breaker-1250 A,,Disconnectors-1250 A and Earth Switchs & Current 

Transfermor  (400-200/1-1-1A)  as per Technical Specification.

Nos 10

1.2

Supply of 33kV  Indoor GIS module  for Transformer consisting of 

Circuit Breaker-1250 A,,Disconnectors-1250 A  & Current Transfermor  

(400-200/1-1-1A) as per Technical Specification.

Nos 8

Supply of 33kV  Indoor GIS module for Bus Coupler consisting of 

Circuit Breaker-1250 A,,Disconnectors-1250 A  & Current Transfermor  

(400-200/1-1-1A) as per Technical Specification.

Nos 1

1.3
Supply of  33/0.4kV 100 KVA Energy efficient Station Transformer Nos 4

1.4
Supply of  33/11kV , 5.0 MVA, Power Transformer as per Technical 

Specification.
Nos 6

1.4
Supply of  33/11kV , 8.0 MVA, Power Transformer as per Technical 

Specification.
Nos 2

1.5

Supply of Center Rotating, 36kV, 1250A, 25kA, Beam Mounted Single 

Isolator Double break Double Tandem With Earth Switch (For 

Incoming Line) - Outdoor Type

Nos 10

1.6 Supply of 33kV, 200A, Horizontal type AB Switch complete Set (for 

Station Trf. 100KVA, 33/0.43 kV)
sets 4

1.7 Supply of 33kV HG Fuse  (for Station Trf. 100KVA, 33/0.4kV) sets 4

1.8
Supply of Center Rotating, 11kV, 1250A, 25kA, Single Isolator Double 

break  Double Tandem With Earth Switch 
nos 19

1.9 Supply of 11kV  Indoor AIS Panel consisting of Breaker-1250A, Bus-

bar-1250A (Copper), CT  (600-300/1-1-1A) 

Nos
35

1.10 Supply of 10kV, 10kA, Metal Oxide, Surge Arrester - Outdoor type
Nos

84

1.11 Supply of RTU & Accessories with SCADA Compatibility sets 4

1.12 Supply of materials for 3 nos. of H-Type Pole (7.25mtr) column  

structure, 2 nos. of 5 mtr. I-beams , 19 nos. of Joist DPs (10 mtr. ) ,  18 

nos. of  Joist DPs (9.6 mtr)

MT 77

1.13
Supply of 33kV, Single Core, UG Cable, XLPE insulated , 630  sqmm, 

Copper
mtr 3500

1.14 Supply of 33kV, Single Core, UG Cable, XLPE insulated , 35  sqmm, 

Copper
mtr 400

1.15
Supply of 11kV, Single Core, UG Cable, XLPE insulated , 630  sqmm, 

Copper
mtr 1800

1.16 Supply of 11kV, Single Core, UG Cable, XLPE insulated , 630  sqmm, 

Copper
mtr 7600

1.17
Supply of Out door heat shrink type cable termination kit  , 33kV,  XLPE, 

Single Core 400sqmm, Copper
Nos 72



1.18 Supply of Out door heat shrink type cable termination kit  , 33kV,  XLPE 

, Three Core, 35 sqmm, Copper
Nos 16

1.19
Supply of Out door heat shrink type cable termination kit  , 11 kV,  XLPE 

, Single Core 630 sqmm, Copper
Nos 36

1.20
Supply of Out door heat shrink type cable termination kit  , 11 kV,  XLPE 

, Single Core 400 sqmm, Copper
Nos 76

1.21
Supply of In door heat shrink type cable termination kit  , 33kV,  XLPE , 

Single Core 400 sqmm, Copper
Nos 72

1.22 Supply of In door heat shrink type cable termination kit  , 11 kV,  XLPE, 

Single Core 630 sqmm, Copper
Nos 36

1.23
Supply of Indoor heat shrink type cable termination kit  , 11 kV,  XLPE, 

Single Core 400 sqmm, Copper
Nos 76

1.24 Supply of Control Cable mtr 1840

1.25
Supply of Power Cables, LT PVC Three half Core, 95 sqmm Cable   (to 

be connected at 0.4kV side of Stn. Trf)
mtr 500

1.26 Supply of 48 V, 100 AH, maintenance free VRLA Battery Nos 4

1.27
Supply of 48V, 100A Float cum Boost Charger: (Float/Boost current as 

recommended by VRLA Battery vendor)
Nos 4

1.28
Supply of  materials for Watering system like 4 inch Dia bore well 

with Quality Pipes,  0.5 HP submersivele pump, 1000 lts OH tank, 

Sanitary fittings,switch yard water hydrant system, tap for garden etc

Nos 4

1.29

Supply of materials for Control Room -Inclusive of doors, windows, 

inner cable trench Two nos main doors with  concrete pillars,beams in 

Complete furnished  in sq. mts., Sub-Station Switchyard Lighting , 

including supply of fixtures & Lamps (LED) of reputed make  with switch 

gear, GI Conduit etc(125Wx4 sets for Switchyard, 70Wx4 sets for 

control room. (Lighting fixtures are to be fixed rigidly on the Column at a 

suitable height with GI tubular pole so that the required lux can be 

maintained), 1.5 Ton capacity Split Air Conditioning units with Remote 

control facility: Including supply of split Air contioning units 5Star rated, 

voltage stabiliser, control boxes etc for completing the A.C scheme. (As 

per specification) for control room ,Fire Fighting System (portable and 

wheel mounted sets for control room)

Nos 4

1.30

Supply of materials for Civil works for all foundation,Cable 

trench,boundry wall,Road,metal spreading,Drain,compound wall 

Contour survey (50 mts.x 40 mts.),Cutting, levelling (rolling 

&compacting of filledup soil before taking measurement) within initial 

lead of 50 Mtrs. Raising the height of substation yard above HFL.

Nos 4

Name of Bidder

TOTAL Column 6  to be carried forward to Schedule No. 5. Grand Summary



Unit 

Service 

Tax

Total Service 

Tax

Local 

Currency 

Portion

Foreign Currency 

Portion

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Local 

Currency 

Portion

1 2 3 4 5 6 7=4x5 8=4x6 9 10

1

Transportation, Storing ,Erection, Testing & Commissioning  and 

Other Services of 2x5 MVA, 33/11 kV GIS S/S and conversion of 

existing outdoor s/s to 3x8 MVA , 33/11 kV GIS S/S

1.1
Transportation, Storing ,Erection, Testing & Commissioning of 33kV  

Indoor GIS Module 
19

1.2
Transportation, Storing ,Erection, Testing & Commissioning of 100 KVA  

33/0.4kV Energy efficient  Station Transformer
Nos 4

1.3
Transportation, Storing ,Erection, Testing & Commissioning of  

33/11kV, 5.0 MVA, Power Transformer
Nos 6

1.4
Transportation, Storing ,Erection, Testing & Commissioning of  

33/11kV, 8.0 MVA Power Transformer
Nos 2

1.6 Transportation, Storing ,Erection, Testing & Commissioning of Single 

Isolator Double break Double Tandem With Earth Switch (For 

Incoming Line) - Outdoor Type

Nos 10

1.7
Transportation, Storing ,Erection, Testing & Commissioning of 33kV, 

200A, Horizontal type AB Switch (for Station Trf. 100KVA, 33/0.4kV)
sets 4

1.8 Transportation, Storing ,Erection, Testing & Commissioning of  33kV 

HG Fuse  (for Station Trf. 100KVA, 33/0.4kV)
sets 4

1.9

Transportation, Storing ,Erection, Testing & Commissioning of Center 

Rotating, 11kV, 1250A, 25kA, Single Isolator Double break  Double 

Tandem With Earth Switch (for 3nos.Feeders) 

nos 19

1.10 Transportation, Storing ,Erection, Testing & Commissioning of 

11kV  Indoor AIS Panel consisting of Breaker-1250A, Bus-bar-1250A 

(Copper), CT  (600-300/1-1-1A) 

Nos

35

1.11

Transportation, Storing ,Erection, Testing & Commissioning of 12kV, 

10kA, Metal Oxide, Surge Arrester ( For 2 nos. Transformers & 3 nos. 

Feeders) - Outdoor type

Nos

84

1.12 Transportation, Storing ,Erection, Testing & Commissioning of  RTU & 

Accessories with SCADA Compatibility
sets 4

Total Price
1

Unit

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Item Description Qty.

Unit Price
1

Schedule No. 4 - Installation and Other Services (Annexure-1)

Signature of Bidder



1.13 Transportation, Storing ,Erection & Commissioning for 3 nos. of H-Type 

Pole (7.25mtr) column  structure, 2 nos. of 5 mtr. I-beams , 19 nos. of 

Joist DPs (10 mtr. ) ,  18 nos. of  Joist DPs (9.6 mtr)

MT 77

1.14
Transportation, Storing ,Laying, Testing & Commissioning of 33kV,  

XLPE Single Core 630 sqmm Armoured UG Cable Laying
mtr 3500

1.15 Transportation, Storing ,Laying, Testing & Commissioning of 33kV,  

XLPE Three Core 35 sqmm Armoured UG Cable
mtr 400

1.16 Transportation, Storing ,Laying, Testing & Commissioning of 11kV,  

XLPE Single Core 630 sqmm Armoured UG Cable
mtr 1800

1.17
Transportation, Storing ,Laying, Testing & Commissioning of 11kV,  

XLPE Single Core 400 sqmm  Armoured UG Cable
mtr 7600

1.18 Transportation, Storing ,Erection, Testing & Commissioning of Out door 

heat shrink type cable termination kit  , 33kV,  XLPE Single Core 400 

sqmm

Nos 72

1.19 Transportation, Storing ,Erection, Testing & Commissioning of Out door 

heat shrink type cable termination kit  , 33kV,  XLPE Three Core 35 

sqmm

Nos 16

1.20

Transportation, Storing ,Erection, Testing & Commissioning of Out door 

heat shrink type cable termination kit  , 11 kV,  XLPE Single Core 630 

sqmm

Nos 36

1.21 Transportation, Storing ,Erection, Testing & Commissioning of Out door 

heat shrink type cable termination kit  , 11 kV,  XLPE Single Core 400 

sqmm

Nos 76

1.22 Transportation, Storing ,Erection, Testing & Commissioning of In door 

heat shrink type cable termination kit  , 33kV,  XLPE Single Core 400 

sqmm

Nos 72

1.23

Transportation, Storing ,Erection, Testing & Commissioning of In door 

heat shrink type cable termination kit  , 11 kV,  XLPE Single Core 630 

sqmm

Nos 36

1.24 Transportation, Storing ,Erection, Testing & Commissioning of Indoor 

heat shrink type cable termination kit  , 11 kV,  XLPE Single Core 400 

sqmm

Nos 76

1.25 Transportation, Storing ,Laying, Testing & Commissioning of Control 

Cable
mtr 1840

1.26 Transportation, Storing ,Laying, Testing & Commissioning of Power 

Cables, LT PVC  Three half Core 95 sqmm Cable   (to be connected at 

0.4kV side of Stn. Trf)

mtr 500

1.27

Transportation, Storing ,Erection, Testing, Commissioning & Installation 

of 48 V, 100 AH, maintenance free VRLA Battery (Set. 4 Nos of 12V 

Battery)

Nos 4

1.28 Transportation, Storing ,Erection, Testing & Commissioning of 48V, 

100A Float cum Boost Charger: (Float/Boost current as recommended 

by VRLA Battery vendor)

Nos 4

1.29 Transportation, Storing, Drilling & Commissioning of Watering 

system like 4 inch Dia bore well , 0.5 HP submersivele pump, 1000 lts 

OH tank, Sanitary fittings,switch yard water hydrant system, tap for 

garden etc

Nos 4



1.30

Transportation, Storing ,Erection, Testing, Installation & 

Commissioning of  Control Room Settings -Inclusive of doors, 

windows, inner cable trench Two nos main doors with  concrete 

pillars,beams in Complete furnished  in sq. mts. , Sub-Station 

Switchyard Lighting , including supply of fixtures & Lamps (LED) of 

reputed make  with switch gear, GI Conduit etc(125Wx4 sets for 

Switchyard, 70Wx4 sets for control room. (Lighting fixtures are to be 

fixed rigidly on the Column at a suitable height with GI tubular pole so 

that the required lux can be maintained), 1.5 Ton capacity Split Air 

Conditioning units with Remote control facility: Including supply of split 

Air contioning units 5Star rated, voltage stabiliser, control boxes etc for 

completing the A.C scheme. (As per specification) for control room, Fire 

Fighting System (portable and wheel mounted sets for control room)

Nos 4

1.31 Transportation, Storing and Construction of Civil works for all 

foundation,Cable trench,boudry wall,Road,metal 

spreading,Drain,compound wall Contour survey (50 mts.x 40 

mts.),Cutting, levelling (rolling &compacting of filledup soil before taking 

measurement) within initial lead of 50 Mtrs.

Nos 4

1.32
Transportation, Storing and Construction of Plinth elevation upto 2mtr 

height from the ground level,Leveling and filling of land
Nos 4

1.33
Miscellaneous Charges (for completeness of the project) LS 1

Foreign

1) 1.1 Plant and Mandatory Spare Parts Supplied from Abroad

1.2
Plant and Mandatory Spare Parts Supplied from Within the Employer’s 

Country

1.3 Design Services

1.4 Installation and Other Services

Total 
1

GRAND TOTAL to be carried forward to Letter of Bid

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 5 - Grand Summary (Annexure-1)

Schedul

e No.
Title

Local

TOTAL Columns 7 and 8  to be carried forward to Schedule No. 5. Grand Summary

Name of Bidder

Signature of Bidder



Signature of Bidder

Name of Bidder



Total Price
1

Taxes and 

Duties

Foreign Currency CIF or CIP

Foreign 

Currency

Local 

Currency

1 2 3 4 5 6 7 8 =5 x 7 9

2

Supply of materials for installation of Compact type SF-6 gas 

insulated, stainless steel tank, 35kV class ,extendable, Ring Main 

Units with 33kV class motorized load break switches with fault 

passage indicator and VCB with protective relays , compatible  for 

Distribution SCADA/ Automation (in future) fitted with motor operated 

spring loadings with following configuration. 

2.1

Supply of materials for 2(Two) nos. load break switches  with 2 (Two) nos. 

VCB for 33kV,UG cables, Single Core,XLPE insulated, 300 sq mm Copper, 

in /out for ring formation between two sources and for future connectivity

Set. 5

2.2
Supply of Earthing materials pipe type for grounding (Single Electrode with 

accessories) with GI Flat 50x6mm size
Sets. 25

2.3 Supply of materials for Foundation of RMUs Nos. 5

2.4 Supply of materials for Galvanized Fencing around each RMU Nos. 5

Item

Sales Tax

Total Sales 

Tax Entry

(CST/VAT) (CST/VAT) TaxItem Description

Unit EXW Unit 

Price
1

Qty

Country of Origin Declaration Form

Description Country

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country (Annexure-2)

Total EXW Price
1

Total Entry Tax Total Price

Name of Bidder

Signature of Bidder

Item Description

Country of 

Origin

Qty.
Unit Price

1

TOTAL  Column 8  to be carried forward to Schedule No. 5. Grand Summary

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-2)

PACKAGE-II (LOT-1)

Schedules of Rates and Prices

Unit



1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 11=6+8+10

2

Supply of Compact type SF-6 gas insulated, stainless steel tank,35kV 

class, extendable, Ring Main Units with 33kV class motorized load 

break switches with fault passage indicator and VCB with protective 

relays , compatible  for Distribution SCADA/ Automation (in future) 

fitted with motor operated spring loadings with following 

configuration. 

2.1

Supply of materials for 2(Two) nos. load break switches  with 2 (Two) nos. 

VCB for 33kV,UG cables, Single Core,XLPE insulated, 300 sq mm Copper, 

in /out for ring formation between two sources and for future connectivity

Set. 5

2.2
Supply of Earthing materials pipe type for grounding (Single Electrode with 

accessories) with GI Flat 50x6mm size
Sets. 25

2.3 Supply of materials for Foundation of RMUs Nos. 5

2.4 Supply of materials for Galvanized Fencing around each RMU Nos. 5

Unit Service 

Tax

Total Service 

Tax

Local 

Currency 

Portion

Foreign Currency 

Portion

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Local Currency 

Portion

1 2 3 4 5 6 7=4x5 8=4x6 9 10

2

Transportation, Storing ,Installation, Testing & Commissioning  and 

Other Services of Compact type SF-6 gas insulated, stainless steel 

tank,35kV class ,extendable, Ring Main Units with 33kV class 

motorized load break switches with fault passage indicator and VCB 

with protective relays , compatible  for Distribution SCADA/ 

Automation (in future) fitted with motor operated spring loadings with 

following configuration. 

2.1

Transportation, Storing ,Installation, Testing & Commissioning of 2(Two) nos. 

load break switches  with 2 (Two) nos. VCB for 33kV,UG cables, Single 

Core,XLPE insulated, 300 sq mm Copper, in /out for ring formation between 

two sources and for future connectivity

Sets. 5

Schedules of Rates and Prices

Schedule No. 4 - Installation and Other Services (Annexure-2)

Total Price
1

Qty.

Name of Bidder

PACKAGE-II (LOT-1)

Item Description Unit

Unit Price
1

Signature of Bidder

TOTAL Column 6  to be carried forward to Schedule No. 5. Grand Summary



2.2

Transportation, Storing ,Erection, Testing & Commissioning of  Earthing 

materials pipe type for grounding (Single Electrode with accessories) with GI 

Flat 50x6mm size

Sets. 25

2.3 Transportation, Storing ,Erection  & Testing of Foundation for RMUs Nos. 5

2.4 Transportation, Storing & Erection of Galvanized Fencing around each RMU Nos. 5

Foreign

2) 2.1 Plant and Mandatory Spare Parts Supplied from Abroad

2.2
Plant and Mandatory Spare Parts Supplied from Within the Employer’s 

Country

2.3 Design Services

2.4 Installation and Other Services

Name of Bidder

Signature of Bidder

Total 
1

Schedul

e No.
Title

GRAND TOTAL to be carried forward to Letter of Bid

Local

Signature of Bidder

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 5 - Grand Summary (Annexure-2)

TOTAL Columns 7 and 8  to be carried forward to Schedule No. 5. Grand Summary

Name of Bidder



Total Price
1

Taxes and 

Duties

Foreign 

Currency CIF or CIP

Foreign 

Currency

Local 

Currency

1 2 3 4 5 6 7 8 =5 x 7 9

3

Supply of materials for construction of 33 kV Over Head 

D/C Lines  on  NBLS towers with 232 sq.mm and in H-Type 

poles with 148 sq.mm  AAA Conductors.

3.1

Supply of materials for construction of NBLS Tower  to 

withstand 300 km/h wind speed  for  AAAC 232  sq mm 

Conductor as per design drawing

MT 340.08

3.2

Supply of materials for construction of H-Type Pole  to 

withstand 300 km/h wind speed  for  AAAC 148  sq mm 

Conductor as per design drawing

MT 2807

3.3 Supply of AAAC 232 sqmm. Conductor  for D/C Line kM 53.10

3.4 Supply of AAAC 148  sqmm. Conductor  for D/C Line kM 683.79

3.5

Supply of 33 kV, 70KN, Disc Insulators( Polymer ) for Tangent 

towers 
Set 13794

3.6

Supply of 33 kV, 70KN, Disc Insulators( Polymer ) for Tension 

towers
Set 1452

3.7

Supply of materials for Single suspension hardware both for 

AAAC 232 & 148 sq mm Conductor
Set 13794

3.8
Supply of materials for Single tension hardware both for AAAC 

232 & 148 sq mm Conductor
Set 1452

3.9
Supply of Earth electrodes Pipe type Nos 2420

3.10 Supply of Danger Boards Nos 2420

3.11 Supply of Circuit plates Nos 4840

3.12 Supply of Phase plates Nos 14520

3.13 Supply of Number plates Nos 2420

3.14 Supply of Anti climbing Divices Nos 2420

3.15
Supply of Conductor accessories for AAAC 232 sq mm 

Conductor

3.15.1 Supply of materials for Mid span joints Nos 44

3.15.2 Supply of Repair sleeves Nos 18

3.15.3 Supply of Vibration damper Nos 1046

3.16
Supply of Conductor accessories for AAAC 148 sq mm 

Conductor

3.16.1 Supply of materials for Mid span joints Nos 561

3.16.2 Supply of Repair sleeves Nos 225

3.16.3 Supply of Vibration damper Nos 13474

3.17

Supply of materials for construction of 33 kV Outdoor Bay 

Arrangement for GIS 33/11kV S/s
Nos 1

3.18

Supply of materials for construction of 33 kV Outdoor Bay 

Arrangement for 33/11kV S/s
Nos 11

3.19
Supply of materials for Foundations for NBLS Towers & H-

type Pole

3.19.1 Reinforcement steel MT 220.62

3.19.2 Cement 1:2:4 MT 1765

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-3)

Item Description

Country of 

Origin

Qty.
Unit Price

1

Unit



Item

Sales Tax

Total Sales 

Tax Entry

(CST/VAT) (CST/VAT) Tax

1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 11=6+8+10

3

Supply of materials for construction of 33 kV Over Head 

D/C Lines  on  NBLS towers with 232 sq.mm and in H-Type 

poles with 148 sq.mm  AAA Conductors.

3.1

Supply of materials for construction of NBLS Tower  to 

withstand 300 km/h wind speed  for  AAAC 232  sq mm 

Conductor as per design drawing

MT 340.08

3.2

Supply of materials for construction of H-Type Pole  to 

withstand 300 km/h wind speed  for  AAAC 148  sq mm 

Conductor as per design drawing

MT 2807

3.3 Supply of AAAC 232 sqmm. Conductor  for D/C Line kM 53.10

3.4 Supply of AAAC 148  sqmm. Conductor  for D/C Line kM 683.79

3.5
Supply of 33 kV, 70KN, Disc Insulators( Polymer ) for Tangent 

towers 
Set 13794

3.6
Supply of 33 kV, 70KN, Disc Insulators( Polymer ) for Tension 

towers
Set 1452

3.7
Supply of materials for Single suspension hardware both for 

AAAC 232 & 148 sq mm Conductor
Set 13794

3.8
Supply of materials for Single tension hardware both for AAAC 

232 & 148 sq mm Conductor
Set 1452

3.9 Supply of Earth electrodes Pipe type Nos 2420

3.10 Supply of Danger Boards Nos 2420

3.11 Supply of Circuit plates Nos 4840

3.12 Supply of Phase plates Nos 14520

3.13 Supply of Number plates Nos 2420

3.14 Supply of Anti climbing Divices Nos 2420

3.15
Supply of Conductor accessories for AAAC 232 sq mm 

Conductor

3.15.1 Supply of materials for Mid span joints Nos 44

3.15.2 Supply of Repair sleeves Nos 18

3.15.3 Supply of Vibration damper Nos 1046

3.16
Supply of Conductor accessories for AAAC 148 sq mm 

Conductor

Description Country

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country (Annexure-3)

Item Description

Qty EXW Unit 

Price1

Total EXW 

Price1
Total Entry 

Tax Total Price

Unit

TOTAL  Column 8  to be carried forward to Schedule No. 5. Grand Summary

Name of Bidder

Signature of Bidder

Country of Origin Declaration Form



3.16.1 Supply of materials for Mid span joints Nos 561

3.16.2 Supply of Repair sleeves Nos 225

3.16.3 Supply of Vibration damper Nos 13474

3.17 33 kV Outdoor Bay Arrangement for GIS 33/11kV S/s Nos 1

3.18 33 kV Outdoor Bay Arrangement for 33/11kV S/s Nos 11

3.19
Supply of materials for Foundations for NBLS Towers & H-

type Pole

3.19.1 Reinforcement steel MT 220.62

3.19.2 Cement 1:2:4 MT 1765

Unit Service 

Tax

Total 

Service Tax

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Local 

Currency 

Portion

1 2 3 4 5 6 7=4x5 8=4x6 9 10

3

Transportation, Storing ,Erection, Testing & 

Commissioning  and Other Services of 232 sq.mm and 148 

sq.mm D/C AAAC conductors for 33 kV OH lines

3.1

Transportation, Storing ,Erection, Testing & Commissioning  of 

NBLS Tower  to withstand 300 km/h wind speed  for  AAAC 

232  sq mm Conductor as per design drawing

MT 340.08

3.2

Transportation, Storing ,Erection, Testing & Commissioning  of  

H-Type Pole  to withstand 300 km/h wind speed  for  AAAC 

148  sq mm Conductor as per design drawing

MT 2807

3.3
Transportation, Storing ,Stringing of AAAC 232 sqmm. 

Conductor  for D/C Line
kM 53.10

3.4
Transportation, Storing ,Stringing of AAAC 148 sqmm. 

Conductor  for D/C Line
kM 683.79

3.5

Transportation, Storing & fixing of 33 kV, 70KN Insulator 

(Polymer) for Tangent towers Both for AAC 232 & 148 sq mm 

Conductor including hardware fittings & other accessories.

Set 13794

3.6

Transportation, Storing & fixing of 33 kV, 70KN Insulator 

(Polymer) for Tension towers Both for AAC 232 & 148 sq mm 

Conductor including hardware fittings & other accessories.

Set 1452

3.7
Transportation, Storing ,Installation, Testing & Commissioning 

of Earth electrodes for Line
Nos 2420

3.8 Fixing of Circuit plates Nos 4840

3.9 Fixing  of Phase plates Nos 14520

3.10 Fixing of Number plates, Danger Boards, Anti climbing devices Nos 2400

3.11
Fixing of Conductor accessories for AAAC 232 sq mm 

Conductor

3.11.1 Fixing  of  Mid span joints Nos 44

TOTAL Column 6 to be carried forward to Schedule No. 5. Grand Summary

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Name of Bidder

Signature of Bidder

Item Description

Qty.

Schedule No. 4 - Installation and Other Services (Annexure-3)

Unit Price
1

Total Price
1

Unit



3.11.2 Fixing of Repair sleeves Nos 18

3.11.3 Fixing of Vibration damper Nos 1046

3.12
Fixing of Conductor accessories for AAAC 148 sq mm 

Conductor

3.12.1 Fixing of Mid span joints Nos 561

3.12.2 Fixing of Repair sleeves Nos 225

3.12.3 Fixing of Vibration damper Nos 13474

3.13

Transportation, Storing ,Erection, Testing & Commissioning  of 

33 kV Outdoor Bay Arrangement for GIS 33/11kV S/s
Nos 1

3.14

Transportation, Storing ,Erection, Testing & Commissioning  of 

33 kV Outdoor Bay Arrangement for 33/11kV S/s
Nos 11

3.15.1 Soil excavation & Back filling Cum 9231

3.13.2 Reinforcement steel for NBLS Towers MT 220.62

3.13.3

Construction of Foundations of NBLS Towers & H-Type Pole 

Concrete 1:2:4
Cum 5430

Foreign

3) 3.1 Plant and Mandatory Spare Parts Supplied from Abroad

3.2
Plant and Mandatory Spare Parts Supplied from Within the 

Employer’s Country

3.3 Design Services

3.4 Installation and Other Services

Signature of Bidder

GRAND TOTAL to be carried forward to Letter of Bid

Name of Bidder

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 5 - Grand Summary (Annexure-3)

Schedule 

No.
Title

Total 
1

Local

Signature of Bidder

Name of Bidder

TOTAL Columns 7 and 8  to be carried forward to Schedule No. 5. Grand Summary



Total Price
1

Taxes and 

Duties

Foreign 

Currency CIF or CIP

Foreign 

Currency

Local 

Currency

1 2 3 4 5 6 7 8 =5 x 7 9

4
Supply of materials for laying of 33kV, Single Core, UG Cable, 

XLPE Insulated, 300 sqmm Copper (Drum size: 500m)

4.1

Supply of 33kV, Single Core, UG Cable, XLPE Insulated, 300 sqmm 

Copper with extruded semi conducting screen and corrugated 

Copper Sheath

Km 190.58

4.2
Supply of Straight Through joint for Single Core, UG Cable, XLPE 

insulated, 300 sq mm Copper
Nos 1086

4.3
Supply of  Termination for Single Core, UG Cable, XLPE Insulated, 

300 sqmm Copper
Nos 96

4.4
Supply of High Density Polyethylene(HDPE) pipe 10 inch diameter  

for Road/Railway crossing
Km 12.1

4.5 Supply of 36 inch/18 inch RCC Cover Tiles Km 60.5

4.6
Supply of materials for 33KV Bay in S/S with outddor / indoor 

electrical equipment including structure a civil foundation
Nos 17

Item

TOTAL  Column 8  to be carried forward to Schedule No. 5. Grand Summary

Name of Bidder

Signature of Bidder

Country of Origin Declaration Form

Description Country

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-4)

Item Description

Country 

of Origin Qty.

Unit Price
1

Unit



Sales Tax

Total Sales 

Tax Entry

(CST/VAT) (CST/VAT) Tax

1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 11=6+8+10

4
Supply of materials for laying of 33kV, Single Core, UG Cable, 

XLPE Insulated, 300 sqmm Copper (Drum size: 500m)

4.1

Supply of 33kV, Single Core, UG Cable, XLPE Insulated, 300 sqmm 

Copper with extruded semi conducting screen and corrugated 

Copper Sheath

Km 190.58

4.2
Supply of Straight Through joint for Single Core, UG Cable, XLPE 

insulated, 300 sq mm Copper
Nos 1086

4.3
Supply of  Termination for Single Core, UG Cable, XLPE Insulated, 

300 sqmm Copper
Nos 96

4.4
Supply of High Density Polyethylene(HDPE) pipe 10 inch diameter  

for Road/Railway crossing
Km 12.1

4.5 Supply of 36 inch/18 inch RCC Cover Tiles Km 60.5

4.6
Supply of materials for 33KV Bay in S/S with outddor / indoor 

electrical equipment including structure a civil foundation
Nos 17

Unit Service 

Tax

Total 

Service Tax

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Local 

Currency 

Portion

1 2 3 4 5 6 7=4x5 8=4x6 9 10

4

Transporting, Storing, Laying, Testing and Commissioning of 

and Other Services Of materials for laying of 33kV, Single Core, 

UG Cable, XLPE Insulated, 300 sqmm Copper

4.1

Transporting, Storing, Laying, Testing and Commissioning of  33kV, 

Single Core, UG Cable, XLPE Insulated, 300 sqmm Copper (80% of 

total length through Open Trench)

Km 50.82

Total EXW 

Price1 Total Price

PACKAGE-II (LOT-1)

Schedule No. 4 - Installation and Other Services  (Annexure-4)

Item Description Unit

Unit Price
1

Total Price
1

Qty.

TOTAL Column 6 to be carried forward to Schedule No. 5. Grand Summary

Schedules of Rates and Prices

Qty

Total Entry 

Tax

Name of Bidder

Signature of Bidder

Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country  (Annexure-4)

Item Description Unit

EXW Unit 

Price1



4.2

Transporting, Storing, Laying, Testing and Commissioning of  33kV, 

Single Core, UG Cable, XLPE Insulated, 300 sqmm Copper (20% of 

total length through Micro Tunneling)

Km 12.71

4.3
Reconstruction of damaged road & other utilities to bring its origional 

shape after laying of cable in open trench.
Km 50.82

4.4 Marking of Cable Route including Civil Works LS 1

4.5

Transporting, Storing, Erection, Testing and Commissioning of 

Straight through jointing for 33kV, Single Core, UG Cable, XLPE 

insulated, 300 sq mm Copper

Nos. 362

4.6

Transporting, Storing, Erection, Testing and Commissioning of 

Termination jointing for  33kV, Single Core, UG Cable, XLPE 

insulated, 300 sq mm Copper

Nos. 32

4.7
Transporting, Storing, Erection, Testing and Commissioning of 33KV 

bay(incl. structure & civil foundation)
Nos. 17

Foreign

4) 4.1 Plant and Mandatory Spare Parts Supplied from Abroad

4.2
Plant and Mandatory Spare Parts Supplied from Within the 

Employer’s Country

4.3 Design Services

4.4 Installation and Other Services

Name of Bidder

Signature of Bidder

Schedule No. 5 - Grand Summary  (Annexure-4)

Schedule 

No.
Title

GRAND TOTAL to be carried forward to Letter of Bid

Total 
1

Local

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Signature of Bidder

Name of Bidder

TOTAL Columns 7 and 8  to be carried forward to Schedule No. 5. Grand Summary



Total 

Price
1

Taxes and 

Duties

Foreign 

Currency CIF or CIP

Foreign 

Currency

Local 

Currency

1 2 3 4 5 6 7 8 =5 x 7 9

5
Supply of materials for installation of SCADA-DMS 

equipment

5.1 Supply of materials for installation of Remote Terminal Units LS 1

5.2
Supply of materials for installation of Interfaces Optical and 

digital Unmanaged
LS 1

5.3
Supply of materials for installation of SCADA and database 

functions for Autonagar  (redundancy built)
Nos. 1

5.4
Supply of materials for laying of Cables and other associated 

hardware
LS 1

5.5
Supply of materials for erection of Services covering 

Engineering, Wiring Testing & Commissioning
LS 1

5.6 Supply of materials for Integration to Master SCADA system LS 1

5.7 Supply of materials for Control room, furniture and fixtures LS 1

5.8
Supply of materials for SCADA-DMS Communication 

Equipment

5.8.1
Supply of materials for SDH Base OLT Equipment with 

2xCentral processing Cards, Distributed dual power Supply
Nos. 23

5.8.2
Supply of materials for Agg. Cards with  2x STM1, 2x E1 and 4 

FE ports
Nos. 46

5.8.3 Supply of materials for STM-1 SFP Nos. 50

5.8.4 Supply of materials for DDF Nos. 23

5.8.5 Supply of materials for Ethernet DDF Nos. 23

5.8.6 Supply of materials for Installation accessories Nos. 23

5.8.7
Supply of materials for NMS (1 server, Licences, 4 Craft 

terminals)
Nos. 1

5.9 Supply of materials for Mandatory Spares

5.9.1

Supply of materials for SDH Base Equipment with 2xCentral 

processing Cards, Distributed dual power Supply cards and 

accessories (10%)

Nos. 1

5.10 Supply of materials for Services-Equipment

5.10.1 Supply of  site testing and Commissioning for SDH Nos. 23

5.10.2 Supply of site testing and Commissioning for NMS system Nos. 1

5.10.3
Training for Nominated Engineers (No of engineers 10, 5 day 

each, one batch)
Nos. 1

Schedules of Rates and Prices

PACKAGE-2 (LOT-I)
Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad  (Annexure-5)

Item Description

Country 

of Origin

Qty. Unit Price
1

Unit



5.11 Supply of materials for OFC Cable

5.15.1
Supply of materials for, Unarmored, 12 fiber OF cable as per 

G.652D specs
km 160

5.15.2
Supply of materials for, HDPE duct (40/33 mm) Services-OF 

Cable
km 160

5.15.3
Supply of materials for Laying of duct and OFC along with UG 

power cable
km 85

5.15.4
Supply of materials for Laying of duct and OFC as standalone 

as per BSNL specs 
km 75

5.15.5
Supply of materials for Supply of materials for Procurement of 

3G SIM's (2*25)
Nos. 46

5.12
Supply of materials for Fibre Optic Micro SCADA-DMS 

equipments

5.12.1 Supply of materials for 16 fiber Arm km 56.673

5.12.2 Supply of materials for 8 fiber Arm km 70.072

5.12.3 Supply of materials for Fiber optic terminal units and accessory LS 1

5.13
Supply of materials for Supply of materials for Mini RTUs 

in  Micro SCADA-DMS equipments

5.13.1 Supply of materials for Cat i for DTCs Nos. 157

5.13.2 Supply of materials for Cat ii for RMU Nos. 94

5.13.3 Supply of materials for Cat iii for S/S Nos. 10

5.14
Supply of materials for SCADA Equipment (Servers, GPS, 

o/p console printers etc.)

5.14.1
Supply of materials for and Installation of SCADA Equipment 

(Servers, GPS, o/p console printers etc.)
LS 1

5.15 Supply of materials for SCADA software LS 1

5.16 Supply of materials for SCADA special DMS software LS 1

Item Description Country

Schedules of Rates and Prices

PACKAGE-2 (LOT-I)

TOTAL  Column 8  to be carried forward to Schedule No. 5. Grand Summary

Name of Bidder

Signature of Bidder

Country of Origin Declaration Form



Sales Tax

Total Sales 

Tax Entry

(CST/VAT) (CST/VAT) Tax

1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 11=6+8+10

5
Supply of materials for installation of SCADA-DMS 

equipment

5.1 Supply of materials for installation of Remote Terminal Units LS 1

5.2
Supply of materials for installation of Interfaces Optical and 

digital Unmanaged
LS 1

5.3
Supply of materials for installation of SCADA and database 

functions for Autonagar  (redundancy built)
Nos. 1

5.4
Supply of materials for laying of Cables and other associated 

hardware
LS 1

5.5
Supply of materials for erection of Services covering 

Engineering, Wiring Testing & Commissioning
LS 1

5.6 Supply of materials for Integration to Master SCADA system LS 1

5.7 Supply of materials for Control room, furniture and fixtures LS 1

5.8
Supply of materials for SCADA-DMS Communication 

Equipment

5.8.1
Supply of materials for SDH Base OLT Equipment with 

2xCentral processing Cards, Distributed dual power Supply
Nos. 23

5.8.2
Supply of materials for Agg. Cards with  2x STM1, 2x E1 and 4 

FE ports
Nos. 46

5.8.3 Supply of materials for STM-1 SFP Nos. 50

5.8.4 Supply of materials for DDF Nos. 23

5.8.5 Supply of materials for Ethernet DDF Nos. 23

5.8.6 Supply of materials for Installation accessories Nos. 23

5.8.7
Supply of materials for NMS (1 server, Licences, 4 Craft 

terminals)
Nos. 1

5.9 Supply of materials for Mandatory Spares

5.9.1

Supply of materials for SDH Base Equipment with 2xCentral 

processing Cards, Distributed dual power Supply cards and 

accessories (10%)

Nos. 1

5.10 Supply of materials for Services-Equipment

5.10.1 Supply of  site testing and Commissioning for SDH Nos. 23

5.10.2 Supply of site testing and Commissioning for NMS system Nos. 1

5.10.3
Training for Nominated Engineers (No of engineers 10, 5 day 

each, one batch)
Nos. 1

5.11 Supply of materials for OFC Cable

5.15.1
Supply of materials for, Unarmored, 12 fiber OF cable as per 

G.652D specs
km 160

5.15.2
Supply of materials for, HDPE duct (40/33 mm) Services-OF 

Cable
km 160

5.15.3
Supply of materials for Laying of duct and OFC along with UG 

power cable
km 85

Item Description Unit

EXW Unit 

Price
1

Qty

Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country  (Annexure-5)

Total EXW 

Price
1

Total Entry 

Tax Total Price



5.15.4
Supply of materials for Laying of duct and OFC as standalone 

as per BSNL specs 
km 75

5.15.5
Supply of materials for Supply of materials for Procurement of 

3G SIM's (2*25)
Nos. 46

5.12
Supply of materials for Fibre Optic Micro SCADA-DMS 

equipments

5.12.1 Supply of materials for 16 fiber Arm km 56.673

5.12.2 Supply of materials for 8 fiber Arm km 70.072

5.12.3 Supply of materials for Fiber optic terminal units and accessory LS 1

5.13
Supply of materials for Supply of materials for Mini RTUs 

in  Micro SCADA-DMS equipments

5.13.1 Supply of materials for Cat i for DTCs Nos. 157

5.13.2 Supply of materials for Cat ii for RMU Nos. 94

5.13.3 Supply of materials for Cat iii for S/S Nos. 10

5.14
Supply of materials for SCADA Equipment (Servers, GPS, 

o/p console printers etc.)

5.14.1
Supply of materials for and Installation of SCADA Equipment 

(Servers, GPS, o/p console printers etc.)
LS 1

5.15 Supply of materials for SCADA software LS 1

5.16 Supply of materials for SCADA special DMS software LS 1

Unit 

Service 

Tax

Total Service 

Tax

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Local 

Currency 

Portion

1 2 3 4 5 6 7=4x5 8=4x6 9 10

5
Transporting, Storing, Erection, Testing, Commissioning 

and installation of SCADA-DMS equipments

5.1
Transporting, Storing, Erection, Testing, Commissioning and 

installation of Remote Terminal Units
LS 1

5.2
Transporting, Storing, Erection, Testing, Commissioning and 

installation of Interfaces Optical and digital Unmanaged
LS 1

5.3
Storing, Testing, Commissioning and installation of SCADA 

and database functions for Autonagar  (redundancy built)
Nos. 1

TOTAL Column 6  tobe carried forward to Schedule No. 5. Grand Summary

Schedules of Rates and Prices

Name of Bidder

Signature of Bidder

Schedule No. 4 - Installation and Other Services  (Annexure-5)

Item Description Unit

Unit Price
1

PACKAGE-2 (LOT-I)

Total Price
1

Qty.



5.4
Transporting, Storing, Laying, Testing, Commissioning and 

installation of Cables and other associated hardware
LS 1

5.5
Services covering Engineering, Wiring Testing & 

Commissioning
LS 1

5.6 Testing, Commissioning and installation of Integration to 

Master SCADA system
LS 1

5.7
Transporting, Storing and installation of Control room, furniture 

and fixtures
LS 1

5.8

Transporting, Storing, Erection, Testing, Commissioning 

and installation of SCADA-DMS Communication 

Equipments

5.8.1

Transporting, Storing, Erection, Testing, Commissioning and 

installation of SDH Base OLT Equipment with 2xCentral 

processing Cards, Distributed dual power Supply

Nos. 23

5.8.2
Transporting, Storing, Erection, Testing, Commissioning and 

installation of Agg. Cards with  2x STM1, 2x E1 and 4 FE ports
Nos. 46

5.8.3
Transporting, Storing, Erection, Testing, Commissioning and 

installation of STM-1 SFP
Nos. 50

5.8.4
Transporting, Storing, Erection, Testing, Commissioning and 

installation of DDF
Nos. 23

5.8.5
Transporting, Storing, Erection, Testing, Commissioning and 

installation of Ethernet DDF
Nos. 23

5.8.6
Transporting, Storing, Erection, Testing, of Installation 

accessories
Nos. 23

5.8.7
Transporting, Storing, Erection, Testing, Commissioning and 

installation of NMS (1 server, Licences, 4 Craft terminals)
Nos. 1

5.9
Transporting, Storing, Erection, Testing, Commissioning 

and installation of Mandatory Spares

5.9.1
Transporting, Storing, Erection, Testing, Commissioning and 

installation of SDH Base Equipment with 2xCentral processing 

Cards, Distributed dual power Supply cards and accessories 

(10%)

Nos. 1

5.10 Installation and Other Services-Equipment

5.10.1 Installation Commissioning and site testing for SDH Nos. 23

5.10.2 Installation Commissioning and site testing for NMS system Nos. 1

5.10.3
Training for Nominated Engineers (No of engineers 10, 5 day 

each, one batch)
Nos. 1

5.11
Transporting, Storing, Laying, Testing, Commissioning 

and installation of OFC Cable

5.11.1
Transporting, Storing, Laying, Testing and Commissioning of 

Unarmored, 12 fiber OF cable as per G.652D specs
km 160

5.11.2
Transporting, Storing, Laying, Testing and Commissioning of 

HDPE duct (40/33 mm) Services-OF Cable
km 160

5.11.3
Transporting, Storing, Laying, Testing and Commissioning of 

duct and OFC along with UG power cable
km 85



5.11.4
Transporting, Storing, Laying, Testing and Commissioning of 

duct and OFC as standalone as per BSNL specs 
km 75

5.12

Transporting, Storing, Erection, Testing, Commissioning 

and installation of  Fibre Optic Micro SCADA-DMS 

equipments

5.12.1
Transporting, Storing, Laying, Testing, Commissioning and 

installation of 16 fiber Arm
km 56.673

5.12.2
Transporting, Storing, Laying, Testing, Commissioning and 

installation of 8 fiber Arm
km 70.072

5.12.3
Transporting, Storing, Laying, Testing, Commissioning and 

installation of Fiber optic terminal units and accessory
LS 1

5.13

Transporting, Storing, Erection, Testing, Commissioning 

and installation of Mini RTUs in  Micro SCADA-DMS 

equipments

5.13.1
Transporting, Storing, Erection, Testing, Commissioning and 

installation of Cat i for DTCs
Nos. 157

5.13.2
Transporting, Storing, Erection, Testing, Commissioning and 

installation of Cat ii for RMU
Nos. 94

5.13.3
Transporting, Storing, Erection, Testing, Commissioning and 

installation of Cat iii for S/S
Nos. 10

5.13.4
Commissioning and installation of  SCADA Equipment 

(Servers, GPS, o/p console printers etc.)
LS 1

5.14 Commissioning and installation for SCADA software LS 1

Foreign

5) 5.1 Plant and Mandatory Spare Parts Supplied from Abroad

5.2
Plant and Mandatory Spare Parts Supplied from Within the 

Employer’s Country

5.3 Design Services

5.4 Installation and Other Services

Total 
1

Signature of Bidder

Schedules of Rates and Prices

PACKAGE-2 (LOT-I)

Schedule No. 5 - Grand Summary  (Annexure-5)

TOTAL Columns 7 and 8  tobe carried forward to Schedule No. 5. Grand Summary

Name of Bidder

Schedule 

No.
Title

GRAND TOTAL to be carried forward to Letter of Bid

Local

Name of Bidder



Signature of Bidder



Total Price
1

Taxes and 

Duties

Foreign Currency CIF or CIP

Foreign 

Currency

Local 

Currency

1 2 3 4 5 6 7 8 =5 x 7 9

6 Supply of Materials for 33/0.4kV, 2x500kVA AIS Substation

6.1
Supply of Materials for raising the plat form upto 2mtr. Height of 

area 1.5X1.5X2.50, to avoid the flooding
Cum 11.25

6.2

Supply of Materials for Galvanised Steel structural materials for 

four pole structure to with stand 300 kM/hr wind speed for 

2X500 kVA 33/0.433 kV substation

LOT 1

6.3
Supply of Materials for Gos 33 kV DB,630 A without EB for 

2X500 kVA 33/0.433 kV S.S
No 3

6.4
Supply of Materials for L.As 30 kV Gap less metal oxide 

Polimer(Silicon Rubber)  type for 2X 0.5 MVA SS
No 9

6.5
Supply of Materials for Distribution Transformer 500 KVA 

33/0.433 kV with oil & Off load tap changer
No 2

6.6 Supply of Materials for 33 kV Horn gap fuse units No 2

6.7
Supply of Materials for 33 kV Class polymer Silicon rubber 

insulators
Sets 2

6.8
Supply of Materials for Pipe type earthing with all associated 

materials as per IS 3043
Sets 6

6.9
Supply of Materials for L.T Protection Distribution box with one 

750 Amps & Two 400 Amps  MCCBs for 500  KVA DTCs
Nos 2

6.1
Supply of Materials for Metring equipment with 3 CTS & ETV 

meter etc
Nos 2

6.11 Supply of Materials for Danger boards Nos 3

6.12 Supply of Materials for A.C Devices Nos 1

6.13
Supply of Materials for Foundations for DTC structures 

Concrete 1:2:4
Nos 3

6.14
Supply of Materials for Fencing around DTC with expanded 

metal - Size 5 X 3X 2.5 Mtr
Nos 37.5

Item

TOTAL  Column 8  to be carried forward to Schedule No. 5. Grand Summary

Name of Bidder

Country of Origin Declaration Form

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-6)

Item Description
Country of 

Origin

Qty.
Unit Price

1

Unit

Description Country

Signature of Bidder



Sales Tax

Total Sales 

Tax Entry

(CST/VAT) (CST/VAT) Tax

1 2 3 4 5 6 7=4x5 8=4x6 9 10 11=6+8+10

6 Supply of Materials for 33/0.4kV, 2x500kVA AIS Substation

6.1
Supply of Materials for raising the plat form upto 2mtr. Height of 

area 1.5X1.5X2.50, to avoid the flooding
Cum 11.25

6.2

Supply of Materials for Galvanised Steel structural materials for 

four pole structure to with stand 300 kM/hr wind speed for 

2X500 kVA 33/0.433 kV substation

LOT 1

6.3
Supply of Materials for Gos 33 kV DB,630 A without EB for 

2X500 kVA 33/0.433 kV S.S
No 3

6.4
Supply of Materials for L.As 30 kV Gap less metal oxide 

Polimer(Silicon Rubber)  type for 2X 0.5 MVA SS
No 9

6.5
Supply of Materials for Distribution Transformer 500 KVA 

33/0.433 kV with oil & Off load tap changer
No 2

6.6 Supply of Materials for 33 kV Horn gap fuse units No 2

6.7
Supply of Materials for 33 kV Class polymer Silicon rubber 

insulators
Sets 2

6.8
Supply of Materials for Pipe type earthing with all associated 

materials as per IS 3043
Sets 6

6.9
Supply of Materials for L.T Protection Distribution box with one 

750 Amps & Two 400 Amps  MCCBs for 500  KVA DTCs
Nos 2

6.1
Supply of Materials for Metring equipment with 3 CTS & ETV 

meter etc
Nos 2

6.11 Supply of Materials for Danger boards Nos 3

6.12 Supply of Materials for A.C Devices Nos 1

6.13
Supply of Materials for Foundations for DTC structures 

Concrete 1:2:4
Nos 3

6.14
Supply of Materials for Fencing around DTC with expanded 

metal - Size 5 X 3X 2.5 Mtr
Nos 37.5

Name of Bidder

Schedule No. 4 - Installation and Other Services  (Annexure-6)

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Signature of Bidder

Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country (Annexure-6)

Item Description Unit

EXW 

Unit 

Price
1

Total EXW 

Price
1

Total Entry 

Tax Total Price

TOTAL Column 6  to be carried forward to Schedule No. 5. Grand Summary

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Qty



Unit 

Service 

Tax

Total 

Service 

Tax

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Local 

Currency 

Portion

1 2 3 4 5 6 7=4x5 8=4x6 9 10

6

Transportation, Storing ,Erection, Testing & 

Commissioning  and Other Services of 33/0.4 kV, 

2x500kVA AIS Substation

6.1

Transportation, Storing ,Erection, Testing & Commissioning  of 

Rubble masanary plat form area of 1.5X1.5X2.50 Mtr to raise 

the substation level by 2 mt, to avoid the flooding

Cum 11.25

6.2

Transportation, Storing ,Erection, Testing & Commissioning  of 

Galvanised Steel structural materials for four pole structure to 

with stand 300 kM/hr wind speed for 2X0.5 MVA 33/0.433 kV 

substation

LOT 1

6.3

Transportation, Storing ,Erection, Testing & Commissioning  of 

Gos 33 kV DB,630 A without EB for 2X0.5 MVA 33/0.433 kV 

S.S

Nos 3

6.4

Transportation, Storing ,Erection, Testing & Commissioning  of 

L.As 30 kV Gap less metal oxide Polimer(Silicon Rubber)  type 

for 2X 0.5 MVA Substation

Nos 9

6.5

Transportation, Storing ,Erection, Testing & Commissioning of 

Distribution Transformer 500 KVA 33/0.433 kV with oil & Off 

load tap changer

Nos 2

6.6
Transportation, Storing ,Erection, Testing & Commissioning  of 

33 kV Horn gap fuse units
Nos 2

6.7
Transportation, Storing ,Erection, Testing & Commissioning   of 

33 kV Class polymer Silicon rubber insulators
Set 2

6.8

Transportation, Storing ,Erection, Testing & Commissioning  and 

Other Services of Pipe type earthing with all associated 

materials as per IS 3043

Set 6

6.9

Transportation, Storing ,Erection, Testing & Commissioning  and 

Other Services of L.T Protection Distribution box with one 750 

Amps & Two 400 Amps  MCCBs for 500  KVA DTCs

Nos 2

6.1

Transportation, Storing ,Erection, Testing & Commissioning  and 

Other Services of Metring equipment with 3 CTS & ETV meter 

etc

Nos 2

6.11 Erection of Danger boards Nos 3

6.12
Transportation, Storing ,Erection, Testing & Commissioning  of 

A.C Devices
Nos 1

6.13
Transportation, Storing and Construction of Foundations for 

DTC structures
Nos 3

6.14 Soil excavation Nos 3

6.15 Transportation, Storing of Concrete 1:2:4 Nos 3

6.16
Transportation, Storing & Construction of  Fencing around DTC 

with expanded metal - Size 5 X 3X 2.5 Mtr
Nos 37.5

Qty.

TOTAL Columns 7 and 8  to be carried forward to Schedule No. 5. Grand Summary

Item Description Unit

Unit Price
1

Total Price
1



Foreign

6) 6.1 Plant and Mandatory Spare Parts Supplied from Abroad

6.2
Plant and Mandatory Spare Parts Supplied from Within the 

Employer’s Country

6.3 Design Services

6.4 Installation and Other Services

Local

Total 
1

Signature of Bidder

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 5 - Grand Summary  (Annexure-6)

Signature of Bidder

Schedule 

No.
Title

GRAND TOTAL to be carried forward to Letter of Bid

Name of Bidder

Name of Bidder



Total Price
1

Taxes and 

Duties

Foreign 

Currency CIF or CIP

Foreign 

Currency

Local 

Currency

1 2 3 4 5 6 7 8 =5 x 7 9

7 Supply of Materials for Addition of Power Transformers

7.1 Supply of Materials for 33 kV bay extensions with associated  equipments

7.1.1
Supply of Materials for Out Door mounting GI structures to with stand 300 

kM/hr wind speed for additional Transformers bays
MT 38

7.1.2
Supply of Materials for  33 kV, Gang Operated Switch, Double Break, 630 

A without Earth Switch
Set 10

7.1.3 Supply of  33 kV Circuit breakers  (VCB) Nos 5

7.1.4 Supply of  33 kV CT's as per specification Nos 15

7.1.5 Supply of 30kV, L.A  (metal oxide Polymer type ) Nos 15

7.2
Supply of 11 kV Switch gear arrangement for Four nos. 11kV Feeder and 

one no Bus Cupler for  8 MVA 33/11kV S/S
Nos 1

7.3
Supply of 11 kV Switch gear arrangement for Two nos. 11kV Feeder and 

one no Bus Cupler for  5 MVA 33/11kV S/S
Nos 4

7.4 Supply of 9 kV,10 kA  LA ( metal oxide Polmer type ) Nos 15

7.5
Supply of 33/11kV, 8.0 MVA, Power transformer with OLTC & 

accessories as per technical Specification
Nos 1

7.6
Supply of 33/11kV, 5.0 MVA, Power transformer with OLTC & 

accessories as per technical Specification
Nos 4

7.7 Supply of Foundations for Power Transformer & mounting structures Nos 5

Item

Signature of Bidder

TOTAL  Column 8  to be carried forward to Schedule No. 5. Grand Summary

Name of Bidder

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-7)

Item Description
Country 

of Origin
Qty.

Unit Price
1

Unit

Country of Origin Declaration Form

Description Country

PACKAGE-II (LOT-1)

Schedules of Rates and Prices



Sales Tax

Total Sales 

Tax Entry
(CST/VAT) (CST/VAT) Tax

1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 11=6+8+10

7 Supply of Materials for Addition of Power Transformers

7.1 Supply of Materials for 33 kV bay extensions with associated  equipments

7.1.1
Supply of Materials for Out Door mounting GI structures to with stand 300 

kM/hr wind speed for additional Transformers bays
MT 38

7.1.2
Supply of Materials for  33 kV, Gang Operated Switch, Double Break, 630 

A without Earth Switch
Set 10

7.1.3 Supply of  33 kV Circuit breakers  (VCB) Nos 5

7.1.4 Supply of  33 kV CT's as per specification Nos 15

7.1.5 Supply of 30kV, L.A  (metal oxide Polymer type ) Nos 15

7.2
Supply of 11 kV Switch gear arrangement for Four nos. 11kV Feeder and 

one no Bus Cupler for  8 MVA 33/11kV S/S
Nos 1

7.3
Supply of 11 kV Switch gear arrangement for Two nos. 11kV Feeder and 

one no Bus Cupler for  5 MVA 33/11kV S/S
Nos 4

7.4 Supply of 9 kV,10 kA  LA ( metal oxide Polmer type ) Nos 15

7.5
Supply of 33/11kV, 8.0 MVA, Power transformer with OLTC & 

accessories as per technical Specification
Nos 1

7.6
Supply of 33/11kV, 5.0 MVA, Power transformer with OLTC & 

accessories as per technical Specification
Nos 4

7.7 Supply of Foundations for Power Transformer & mounting structures Nos 5

Unit 

Service 

Tax

Total 

Service 

Tax

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Local 

Currency 

Portion

1 2 3 4 5 6 7=4x5 8=4x6 9 10

7
Transportation, Storing ,Erection, Testing & Commissioning  and 

Other Services for Addition of Power Transformers

7.1

Transportation, Storing ,Erection, Testing & Commissioning  and Other 

Services for 33 kV bay extensions with associated switching equipments 

Galvanised Steel structural materials for ODS & mounting structures to 

with stand 300 kM/hr wind speed for additional Transformers bays

MT 38

7.1.1 Transportation, Storing ,Erection, Testing & Commissioning of for  33 kV, 

Gang Operated Switch, Double Break, 630 A without Earth Switch

Set 10

Name of Bidder

Schedule No. 4 - Installation and Other Services  (Annexure-7)

Description Unit

Unit Price
1

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Total Price
1

Item

Signature of Bidder

Description Unit

EXW Unit 

Price
1

Qty

Qty.

Item

Total EXW 

Price
1

TOTAL Column 6  tobe carried forward to Schedule No. 5. Grand Summary

Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country  (Annexure-7)

Total Entry 

Tax Total Price



7.1.2
Transportation, Storing ,Erection, Testing & Commissioning  of 33 kV 

Circuit breakers (VCB)
Nos 5

7.1.3
Transportation, Storing ,Erection, Testing & Commissioning  of 33 kV CTS

Nos 15
~`

7.1.4
Transportation, Storing ,Erection, Testing & Commissioning  of 30kV, L.A  

(metal oxide Polymer type )
Nos 15

7.2

Transportation, Storing ,Erection, Testing & Commissioning  of 11 kV 

Switch gear arrangement for Four nos. 11kV Feeder and one no Bus 

Cupler for  8 MVA 33/11kV S/S

Nos 1

7.3
Transportation, Storing ,Erection, Testing & Commissioning  of 11 kV 

Switch gear arrangement for Two nos. 11kV Feeder and one no Bus 

Cupler for 5 MVA 33/11kV S/S

Nos 4

7.4
Transportation, Storing ,Erection, Testing & Commissioning  and of9 

kV,10 kA  LA ( metal oxide Polmer type )
Nos 15

7.5

Transportation, Storing ,Erection, Testing & Commissioning  of Power 

transformer 8.0 MVA 33/11 kV with OLTC & accessories as per technical 

Specification

Nos 1

7.6

Transportation, Storing ,Erection, Testing & Commissioning  and of Power 

transformer 5.0 MVA 33/11 kV with OLTC & accessories as per technical 

Specification

Nos 4

7.7
Transportation, Storing and Constructionof Foundations for Power 

Transformers, Station & mounting structures Nos 5

Foreign

7) 7.1 Plant and Mandatory Spare Parts Supplied from Abroad

7.2
Plant and Mandatory Spare Parts Supplied from Within the Employer’s 

Country
7.3 Design Services

7.4 Installation and Other Services

Name of Bidder

Total 
1

Name of Bidder

Local

Signature of Bidder

GRAND TOTAL to be carried forward to Letter of Bid

TOTAL Columns 7 and 8  to be carried forward to Schedule No. 5. Grand Summary

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 5 - Grand Summary  (Annexure-7)

Sche

dule 

No.

Title

Signature of Bidder



Total Price
1

Taxes and 

Duties

Foreign 

Currency CIF or CIP

Foreign 

Currency

Local 

Currency

1 2 3 4 5 6 7 8 =5 x 7 9

8

Supply of materials for Existing 33/11 kV Substation Up-

gradation and switch yard modification

8.1
Supply of Materials for raising the plat form of 33/11kV Sub 

station upto 2mtr. Height of area 30X30 to avoid the flooding
Cum 18000

8.2 Supply of materials for Control room as per layout drawing Nos. 10

8.3
Supply of materials for Out door mounting (GI) structures to with 

stand 300 kM/hr wind speed 
MT 100

8.4 Supply of materials for 33 kV indoor Control Switch gears

8.4.1

Supply of materials for 33 kV switch gear indoor type with 

VCBs, CTs,PTs and  C.R panels etc complete  Set as per 

Technical specification

Nos. 34

8.5 Supply of materials for 11 kV indoor Control Switch gears

8.5.1

Supply of materials for 11 kV switch gear indoor with with VCBs, 

CTs,PTs and  C.R panels etc complete Set as per Technical 

Specification

Nos. 51

8.6 Supply of materials for laying of XLPE UG cable

8.6.1
Supply of 33 kV,UG Cable, Single Core,  XLPE Insulated, 300 

sq mm Copper
Mtr 5000

8.6.2
Supply of 33 kV,UG Cable, Single Core,  XLPE Insulated, 35 sq 

mm Copper
Mtr 11000

8.6.3
Supply of 11 kV,UG Cable, Single Core,  XLPE Insulated, 400 

sq mm Copper
Mtr 18700

8.7

Supply of materials for Out door heat shrink type cable 

termination kit (for 33kV , 11kV, UG Cable, XLPE Insulated, 

Copper)

8.7.1

Supply of Out door heat shrink type cable termination kit for 33 

kV,  Single core  XLPE 300sqmm Copper Cable ( Power 

Transformer)

Nos. 132

8.7.2
Supply of Out door heat shrink type cable termination kit for 33 

kV,  Single core  XLPE 300sqmm Copper Cable ( Line)
Nos. 88

8.7.3
Out door heat shrink type cable termination kit, XLPE Single 

core, 35sqmm, 33kV  
Nos. 44

8.7.4

Supply of Out door heat shrink type cable termination kit for 11 

kV,  Single core  XLPE 400sqmm Copper Cable ( Power 

Transformer)

Nos. 88

8.7.5
Supply of Out door heat shrink type cable termination kit for 11 

kV,  Single core  XLPE 400sqmm Copper Cable ( 11kV Feeder)
Nos. 308

8.8

Supply of materials for In door heat shrink type cable 

termination kit (for 33kV , 11kV, UG Cable, XLPE Insulated, 

Copper)

8.8.1

Supply of In door heat shrink type cable termination kit for 33 

kV,  Single core  XLPE 300sqmm Copper Cable ( Power 

Transformer)

Nos. 88

Unit

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad (Annexure-8)

Item Description
Country of 

Origin
Qty.

Unit Price
1



8.8.2
Supply of In door heat shrink type cable termination kit for 33 

kV,  Single core  XLPE 300sqmm Copper Cable ( Line)
Nos. 44

8.8.3

Supply of In door heat shrink type cable termination kit for 11 

kV,  Single core  XLPE 400sqmm Copper Cable ( Power 

Transformer)

Nos. 88

8.8.4
Supply of In door heat shrink type cable termination kit for 11 

kV,  Single core  XLPE 400sqmm Copper Cable ( 11kV Feeder)
Nos. 308

8.9
Supply of materials of Control Cables of differenet sizes and LT 

cables 
LS 1

8.10 Supply of 30 kV LA ( metal oxide Polimer type ) Nos. 300

8.11
Supply of  Beam Mounted 33kV, 1250A, Single Isolator Double 

break With Earth Switch (For Line) - Outdoor Type
Set 20

8.12
Supply of 33kV, 200A, Horizontal type AB Switch complete Set 

(for Station Trf. 100KVA, 33/0.4kV)
Set 10

8.13 Supply of  33kV HG Fuse  (for Station Trf. 100KVA, 33/0.4kV) Set 10

8.14 Supply of 9kV, Metal Oxide, Surge Arrester -Outdoor type Nos. 363

8.15
Supply of 11kV, 1250A, Single Isolator Double break With Earth 

Switch
Set 77

8.16
Supply of 100 KVA  33/0.4kV Energy efficient  Distribution 

Transformer
Nos. 1

8.17 Supply of LTDB for 100KVA, 33/0.4kV Station Transformer Nos. 1

8.18 Supply of 36kV, IVT (33/√3 / 110/√3) Nos. 30

8.19 Supply of 110V, 100 AH, Battery Set Set 20

8.20 Supply of Battery charger 110 V, 100 AH Nos. 10

8.21 Supply of A.C. Switchboard Nos. 10

8.22 Supply of D.C Switchboard Nos. 10

8.23 Supply of Earth mat  for 33/11 kV Substation  as per design Nos. 10

8.24

Supply of materials for all Civil works,Foundations for Power 

Transformers, Station & mounting structures,Cable trench inside 

and outside.control room and switch yard  lighting,water supply 

arrangements,control room assesories etc. of  one 33/11 kV 

Substation

Nos. 10

8.25
Supply of Misc items required for completeness of the project if 

not included above
LS 1

Item

Country of Origin Declaration Form

Description Country

Signature of Bidder

TOTAL  Column 8  to be carried forward to Schedule No. 5. Grand Summary

Name of Bidder



Sales Tax

Total Sales 

Tax Entry

(CST/VAT) (CST/VAT) Tax

1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 11=6+8+10

8
Supply of materials for Existing 33/11 kV Substation Up-

gradation and switch yard modification

8.1
Supply of Materials for raising the plat form of 33/11kV Sub 

station upto 2mtr. Height of area 30X30 to avoid the flooding
Cum 18000

8.2 Supply of materials for Control room as per layout drawing Nos. 10

8.3
Supply of materials for Out door mounting (GI) structures to with 

stand 300 kM/hr wind speed 
MT 100

8.4 Supply of materials for 33 kV indoor Control Switch gears

8.4.1

Supply of materials for 33 kV switch gear indoor type with 

VCBs, CTs,PTs and  C.R panels etc complete  Set as per 

Technical specification

Nos. 34

8.5 Supply of materials for 11 kV indoor Control Switch gears

8.5.1

Supply of materials for 11 kV switch gear indoor with with VCBs, 

CTs,PTs and  C.R panels etc complete Set as per Technical 

Specification

Nos. 51

8.6 Supply of materials for laying of XLPE UG cable

8.6.1
Supply of 33 kV,UG Cable, Single Core,  XLPE Insulated, 300 

sq mm Copper
Mtr 5000

8.6.2
Supply of 33 kV,UG Cable, Single Core,  XLPE Insulated, 35 sq 

mm Copper
Mtr 11000

8.6.3
Supply of 11 kV,UG Cable, Single Core,  XLPE Insulated, 400 

sq mm Copper
Mtr 18700

8.7

Supply of materials for Out door heat shrink type cable 

termination kit (for 33kV , 11kV, UG Cable, XLPE Insulated, 

Copper)

8.7.1

Supply of Out door heat shrink type cable termination kit for 33 

kV,  Single core  XLPE 300sqmm Copper Cable ( Power 

Transformer)

Nos. 132

8.7.2
Supply of Out door heat shrink type cable termination kit for 33 

kV,  Single core  XLPE 300sqmm Copper Cable ( Line)
Nos. 88

8.7.3
Out door heat shrink type cable termination kit, XLPE Single 

core, 35sqmm, 33kV  
Nos. 44

8.7.4

Supply of Out door heat shrink type cable termination kit for 11 

kV,  Single core  XLPE 400sqmm Copper Cable ( Power 

Transformer)

Nos. 88

8.7.5
Supply of Out door heat shrink type cable termination kit for 11 

kV,  Single core  XLPE 400sqmm Copper Cable ( 11kV Feeder)
Nos. 308

Total Entry 

Tax Total PriceQty

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Item Description Unit

EXW Unit 

Price1

Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country  (Annexure-8)

Total EXW 

Price1



8.8

Supply of materials for In door heat shrink type cable 

termination kit (for 33kV , 11kV, UG Cable, XLPE Insulated, 

Copper)

8.8.1

Supply of In door heat shrink type cable termination kit for 33 

kV,  Single core  XLPE 300sqmm Copper Cable ( Power 

Transformer)

Nos. 88

8.8.2
Supply of In door heat shrink type cable termination kit for 33 

kV,  Single core  XLPE 300sqmm Copper Cable ( Line)
Nos. 44

8.8.3

Supply of In door heat shrink type cable termination kit for 11 

kV,  Single core  XLPE 400sqmm Copper Cable ( Power 

Transformer)

Nos. 88

8.8.4
Supply of In door heat shrink type cable termination kit for 11 

kV,  Single core  XLPE 400sqmm Copper Cable ( 11kV Feeder)
Nos. 308

8.9
Supply of materials of Control Cables of differenet sizes and LT 

cables 
LS 1

8.10 Supply of 30 kV LA ( metal oxide Polimer type ) Nos. 300

8.11
Supply of  Beam Mounted 33kV, 1250A, Single Isolator Double 

break With Earth Switch (For Line) - Outdoor Type
Set 20

8.12
Supply of 33kV, 200A, Horizontal type AB Switch complete Set 

(for Station Trf. 100KVA, 33/0.4kV)
Set 10

8.13 Supply of  33kV HG Fuse  (for Station Trf. 100KVA, 33/0.4kV) Set 10

8.14 Supply of 9kV, Metal Oxide, Surge Arrester -Outdoor type Nos. 363

8.15
Supply of 11kV, 1250A, Single Isolator Double break With Earth 

Switch
Set 77

8.16
Supply of 100 KVA  33/0.4kV Energy efficient  Distribution 

Transformer
Nos. 1

8.17 Supply of LTDB for 100KVA, 33/0.4kV Station Transformer Nos. 1

8.18 Supply of 36kV, IVT (33/√3 / 110/√3) Nos. 30

8.19 Supply of 110V, 100 AH, Battery Set Set 20

8.20 Supply of Battery charger 110 V, 100 AH Nos. 10

8.21 Supply of A.C. Switchboard Nos. 10

8.22 Supply of D.C Switchboard Nos. 10

8.23 Supply of Earth mat  for 33/11 kV Substation  as per design Nos. 10

8.24

Supply of materials for all Civil works,Foundations for Power 

Transformers, Station & mounting structures,Cable trench inside 

and outside.control room and switch yard  lighting,water supply 

arrangements,control room assesories etc. of  one 33/11 kV 

Substation

Nos. 10

8.25
Supply of Misc items required for completeness of the project if 

not included above
LS 1

TOTAL Column 6  to be carried forward to Schedule No. 5. Grand Summary

Name of Bidder

Signature of Bidder

Schedules of Rates and Prices

PACKAGE-II (LOT-1)



Unit Service 

Tax

Total 

Service Tax

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Local 

Currency 

Portion

1 2 3 4 5 6 7=4x5 8=4x6 9 10

8

Transportation, Storing ,Erection, Testing & 

Commissioning  and Other Services for Existing  33/11 kV 

Substation renovation and switch yard modification

8.1

Transportation, Storing ,Erection, Testing & Commissioning  and 

Other Services for raising the plat form of 33/11kV Sub station 

upto 2mtr. Height of area 30X30 to avoid the flooding

Cum 18000

8.2
Transportation, Storing ,Erection, Testing & Commissioning  and 

Other Services of Control room 
Nos. 10

8.3

Transportation, Storing ,Erection, Testing & Commissioning  of 

Out door mounting (GI) structures to with stand 300 kM/hr wind 

speed 

MT 100

8.4

Transportation, Storing ,Erection, Testing & 

Commissioning  and Other Services of 33 kV indoor 

Switch gears

8.4.1

Transportation, Storing ,Erection, Testing & Commissioning  and 

Other Services of 33 kV switch gear indoor type with VCBs, 

CTs,PTs and  C&R panels etc complete  set
Nos.

34

8.5

Transportation, Storing ,Erection, Testing & 

Commissioning  and Other Services of 11 kV indoor Swich 

gears

8.5.1

Transportation, Storing ,Erection, Testing & Commissioning of 

11 kv switch gear indoor with with VCBs, CTs,PTs and  C&R 

panels etc complete set Nos.
51

8.6

Transportation, Storing ,Testing & Commissioning  and 

Other Services of Laying of 33kV, UG Cable, Single Core, 

XLPE Insulated Copper

8.6.1 33 kV XLPE Cables 1 core 300 sq mm copper Mtr 5000

8.6.2 33 kV XLPE Cables 1 core 35 sq mm copper Mtr 11000

8.6.3 11 kV XLPE Cables 1 core 400 sq mm copper Mtr 18700

8.7

Transportation, Storing ,Erection, Testing & 

Commissioning  and Other Services of Out door heat 

shrink type cable termination kit (for 33kV , 11kV HT XLPE 

cable)

8.7.1

Erection, Testing & Commissioning of Out door heat shrink type 

cable termination kit for 33 kV,  Single core  XLPE 300sqmm 

Copper Cable ( Power Transformer)

Nos. 132

8.7.2

Erection, Testing & Commissioning of Out door heat shrink type 

cable termination kit for 33 kV,  Single core  XLPE 300sqmm 

Copper Cable ( Line)

Nos. 88

8.7.3
Erection, Testing & Commissioning of Out door heat shrink type 

cable termination kit, XLPE Single core, 35sqmm, 33kV  
Nos. 44

8.7.4

Erection, Testing & Commissioning of Out door heat shrink type 

cable termination kit for 11 kV,  Single core  XLPE 400sqmm 

Copper Cable ( Power Transformer)

Nos. 88

Item Description Unit

Unit Price
1

Qty.

Schedule No. 4 - Installation and Other Services  (Annexure-8)

Total Price
1



8.7.5

Erection, Testing & Commissioning of Out door heat shrink type 

cable termination kit for 11 kV,  Single core  XLPE 400sqmm 

Copper Cable ( 11kV Feeder)

Nos. 308

8.8

Transportation, Storing ,Erection, Testing & 

Commissioning  and Other Services of In door heat shrink 

type cable termination kit (for 33kV , 11kV HT XLPE cable)

132

8.8.1

Erection, Testing & Commissioning of In door heat shrink type 

cable termination kit for 33 kV,  Single core  XLPE 300sqmm 

Copper Cable ( Power Transformer)

Nos. 88

8.8.2

Erection, Testing & Commissioning of In door heat shrink type 

cable termination kit for 33 kV,  Single core  XLPE 300sqmm 

Copper Cable ( Line)

Nos. 44

8.8.3

Erection, Testing & Commissioning of In door heat shrink type 

cable termination kit for 11 kV,  Single core  XLPE 400sqmm 

Copper Cable ( Power Transformer)

Nos. 88

8.8.4

Erection, Testing & Commissioning of In door heat shrink type 

cable termination kit for 11 kV,  Single core  XLPE 400sqmm 

Copper Cable ( 11kV Feeder)

Nos. 308

8.9
Transportation, Storing ,Laying, Testing & Commissioning of 

Control Cables of differenet sizes and LT cables
LS 1

8.10
Transportation, Storing ,Erection, Testing & Commissioning of 

30 kV LA ( metal oxide Polimer type ) 
Nos. 300

8.11

Transportation, Storing, Erection, Testing & Commissioning of 

Beam Mounted 33kV, 1250A, Single Isolator Double break With 

Earth Switch (For Line) - Outdoor Type

Sets 20

8.12

Transportation, Storing, Erection, Testing & Commissioning of 

33kV, 200A, Horizontal type AB Switch complete Set (for 

Station Trf. 100KVA, 33/0.4kV)

Sets 10

8.13
Transportation, Storing ,Erection, Testing & Commissioning of 

33kV HG Fuse  (for Station Trf. 100KVA, 33/0.4kV) set
Sets 10

8.14

Transportation, Storing ,Erection, Testing & Commissioning  and 

Other Services of 9kV, Metal Oxide, Surge Arrester -Outdoor 

type

Nos. 363

8.15
Transportation, Storing ,Erection, Testing & Commissioning of 

11kV, 1250A, Single Isolator Double break With Earth Switch
Sets 77

8.16
Transportation, Storing ,Erection, Testing & Commissioning of 

100 KVA  33/0.4kV Energy efficient  Distribution Transformer
Nos. 1

8.17
Transportation, Storing ,Erection, Testing & Commissioning of 

LTDB for 100KVA, 33/0.4kV Station Transformer
Nos. 1

8.18
Transportation, Storing ,Erection, Testing & Commissioning of 

36kV, Single Phase, IVT (33/√3 / 110/√3)
Nos. 30

8.19
Transportation, Storing ,Erection, Testing & Commissioning of 

110V, 100 AH, Battery Set
Sets 20

8.20
Transportation, Storing ,Erection, Testing & Commissioning of 

Battery charger 110 V, 100 AH
Nos. 10

8.21
Transportation, Storing ,Erection, Testing & Commissioning of 

A.C.Switchboard
Nos. 10

8.22
Transportation, Storing ,Erection, Testing & Commissioning of 

D.C Switchboard
Nos. 10

8.23
Transportation, Storing ,Erection, Testing & Commissioning of 

Earth mat as per design
Nos. 10



8.24

Transportation, Storing ,Construction of all civil 

works,Foundations for Power Transformers, Station & mounting 

structures,Cable trench inside and outside.control room and 

switch yard  lighting,water supply arrangements,control room 

assesories etc

Nos. 10

8.25

Transportation, Storing ,Erection, Testing & Commissioning  and 

Other Services of Misc items required for completemess of the 

project

LS 1

Foreign

8) 8.1 Plant and Mandatory Spare Parts Supplied from Abroad

8.2
Plant and Mandatory Spare Parts Supplied from Within the 

Employer’s Country

8.3 Design Services

8.4 Installation and Other Services

Signature of Bidder

Local

Schedules of Rates and Prices

PACKAGE-II (LOT-1)

Schedule No. 5 - Grand Summary  (Annexure-8)

Schedule 

No.
Title

Total 
1

Name of Bidder

Signature of Bidder

GRAND TOTAL to be carried forward to Letter of Bid

TOTAL Columns 7 and 8  tobe carried forward to Schedule No. 5. Grand Summary

Name of Bidder



Total Price
1

Taxes and 

Duties

Foreign 

Currency CIF or CIP

Foreign 

Currency

Local 

Currency

1 2 3 4 5 6 7 8 =5 x 7 9

1 Annexure-1

2 Annexure-2

3 Annexure-3

4 Annexure-4

5 Annexure-5

6 Annexure-6

7 Annexure-7

8 Annexure-8

Item

Sales Tax Total Sales Tax Entry

(CST/VAT) (CST/VAT) Tax

1 2 3 4 5 6=4x5 7 8=4x7 9 10=4x9 11=6+8+10

Total Price

Total Entry 

TaxQtyItem Description Unit

EXW Unit 

Price1

Total EXW 

Price1

Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from Within the Employer’s Country

TOTAL  Column 8  to be carried forward to Schedule No. 5. Grand Summary

Name of Bidder

Signature of Bidder

Country of Origin 

Declaration Form Description Country

ABSTRACT of PACKAGE-II (LOT-1)

Schedules of Rates and Prices

Schedules of Rates and Prices

ABSTRACT of PACKAGE-II (LOT-1)

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad 

Item Description

Country 

of 

Origin

Qty.
Unit Price

1

Unit



1 Annexure-1

2 Annexure-2

3 Annexure-3

4 Annexure-4

5 Annexure-5

6 Annexure-6

7 Annexure-7

8 Annexure-8

Unit Service 

Tax

Total 

Service Tax

Local Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Foreign 

Currency 

Portion

Local 

Currency 

Portion

Local 

Currency 

Portion

1 2 3 4 5 6 7=4x5 8=4x6 9 10

1 Annexure-1

2 Annexure-2

3 Annexure-3

4 Annexure-4

5 Annexure-5

6 Annexure-6

7 Annexure-7

8 Annexure-8

Signature of Bidder

Schedules of Rates and Prices

ABSTRACT of PACKAGE-II (LOT-1)

Schedule No. 4 - Installation and Other Services

Item Description Unit

Unit Price
1

Total Price
1

Qty.

TOTAL Column 6  to be carried forward to Schedule No. 5. 

Grand Summary

Name of Bidder



Foreign Local

1

2

3

4

5

6

7

8

Name of Bidder

Signature of Bidder

Sche

dule 

No.

Title

Annexure-1

Annexure-2

Annexure-3

Annexure-4

Annexure-5

Annexure-6

Annexure-7

Annexure-8

Total 
1

GRAND TOTAL to be carried forward to Letter of Bid

Schedule No. 5 - Grand Summary

TOTAL Columns 7 and 8  to be carried forward to Schedule No. 5. Grand 

Summary

Name of Bidder

Signature of Bidder

ABSTRACT of PACKAGE-II (LOT-1)

Schedules of Rates and Prices


